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Nr. p.k. Apraksts Lapas Izmaiņas datums Piezīmes

1 Titullapa 1

2 Satura radītājs 2-8

3 Skaidrojošs apraksts 9

4 Akumulatoru baterijas slodzes aprēķins 10

5 Elementu apzīmējumi 11

6 Pielietojamie saīsinājumi 12

7 TA1 apakšstacijas funkcionālās shēmas 13-15

8 TMSS elektriskās shēma 16-29

9 TMSS sakaru shēma 30

10 Slot 1 (PLC) pievienojumi 31

11 Slot 2 pievienojumi 32-34

12 KS1.1 K01 35

13 KS1.1 K02 36

14 Slot 3 pievienojumi 37-39

15 KS1.1 K03 40-41

16 Slot 4 pievienojumi 42-45

17 KS1.2 K01 46

18 KS1.2 K02 47

19 KS1.2 K03 48

20 Slot 5 pievienojumi 49-51

21 KS1.2 K04 52-53

22 Slot 6 pievienojumi 54-56

23 Automātslēdžu stāvokļa kontrole 57

24 KS1.1 EKL3.2 58

25 KS1.2 EKL3.2 59

26 AS 60

27 UAS 61

28 UPS 62

29 Slot 7 pievienojumi 63-65

30 Kopne KS-1.1-0,4 kV FU1, FU2, FU3, FU4 66

31 Kopne KS-1.1-0,4 kV FU5, FU6, FU7, FU8 67
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Nr. p.k. Apraksts Lapas Izmaiņas datums Piezīmes

32 Slot 8 pievienojumi 68-70

33 Kopne KS-1.1-0,4 kV FU9, FU10, FU11, FU12 71

34 Kopne KS-1.2-0,4 kV FU13, FU14, FU15, FU16 72

35 Slot 9 pievienojumi 73-76

36 Kopne KS-1.2-0,4 kV FU17, FU18 77

37 Sekcijas slēdzis S 78

38 Slēdzis S1 79

39 Slot 10 pievienojumi 80-82

40 Kopne KS-1.1-0,4 kV FV1 83

41 Transformators TR1 83

42 Kopne KS-1.2-0,4 kV FV2 84

43 Transformators TR2 84

44 Automātiskais slēdzis Q2 85

45 Automātiskais slēdzis Q1 86

46 Slot 11 pievienojumi 87

47 Slot 12 pievienojumi 88

48 Slot 13 pievienojumi 89

49 Slot 14 pievienojumi 90-93

50 KS-1.1 K01, K02, K03. Local/Remot kontrole 94

51 KS-1.2 K01, K02, K03, K04. Local/Remot kontrole 95

52 Slot 15 pievienojumi 96

53 KS-1.1 K01, K02, K03 97

54 KS-1.2 K01, K02, K03, K04 98

55 Slot 16 pievienojumi 99

56 KS-1.1 EKL3.2 100

57 KS-1.2 EKL3.2 100

58 AS 100

59 Slēdzis Q1 101

60 Slēdzis Q2 101

61 Sekcijas slēdzis S 101

62 Slēdzis S1 102
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Nr. p.k. Apraksts Lapas Izmaiņas datums Piezīmes

63 Slot 17 pievienojumi 103

64 Slot 18 pievienojumi 104

65 BT1, BT2, BT3, BT4 105

66 Slot 19 pievienojumi 106

67 Slot 20 pievienojumi 107

68 Slot 21 pievienojumi 108-110

69 Kopne KS-1.2-0,4 kV FU19, FU20, FU21, FU22 111

70 Kopne KS-1.2-0,4 kV FU23, FU24, FU25, FU26 112

71 HMI pievienojumi 113

72 Scalance pievienojumi 114

73 Skapis KS1.1 K01. Manuāla vadība 115

74 Skapis KS1.1 K02. Manuāla vadība 116

75 Skapis KS1.1 K03. Manuāla vadība 117

76 Skapis KS1.1 K01/K02/K03. Struktūrshēma 118

77 Skapis KS1.1 K01/K02/K03. Manuālas vadības pieslēgšana 119

78 Skapis KS1.2 K01. Struktūrshēma 120

79 Skapis KS1.2 K02. Manuāla vadība 121

80 Skapis KS1.2 K03. Manuāla vadība 122

81 Skapis KS1.2 K04. Manuāla vadība 123

82 Skapis KS1.2 K01/K02/K03/K04. Struktūrshēma 124

83 Skapis KS1.2 K01/K02/K03/K04. Manuālas vadības pieslēgšana 125

84 Kabeļu saraksts 126-132

85 Telpu plāns ar sadalņu  izvietojumu 133

86 Kabeļu shēma 134-135

87 XC700 pieslēgšana 136

88 XC702 pieslēgšana 137

89 XC800 pieslēgšana 138

90 XC802 pieslēgšana 139-140

91 XC804 pieslēgšana 141

92 XC806 pieslēgšana 142
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Nr. p.k. Apraksts Lapas Izmaiņas datums Piezīmes

90 XC808 pieslēgšana 143

91 XC810 pieslēgšana 144

92 XC812 pieslēgšana 145

93 XC814 pieslēgšana 146

94 XC816 pieslēgšana 147

95 XC818 pieslēgšana 148

96 XC900 pieslēgšana 149

97 XC902 pieslēgšana 150

98 XC40 pieslēgšana 151

99 XC51 pieslēgšana 152

100 XC52 pieslēgšana 153

101 XC53 pieslēgšana 154

102 XC54 pieslēgšana 155

103 XC55 pieslēgšana 156

104 XC56 pieslēgšana 157

105 XC57 pieslēgšana 158

106 XC58 pieslēgšana 159

107 XC59 pieslēgšana 160

108 XC60 pieslēgšana 161

109 XC61 pieslēgšana 162

110 XC62 pieslēgšana 163

111 XT1 pieslēgšana 164

112 XT2 pieslēgšana 165

113 XT3 pieslēgšana 166

114 XT4 pieslēgšana 167

115 XT5 pieslēgšana 168

116 XT6 pieslēgšana 169

117 XT7 pieslēgšana 170

118 XT8 pieslēgšana 171
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Nr. p.k. Apraksts Lapas Izmaiņas datums Piezīmes

119 XT9 pieslēgšana 172

120 XT10 pieslēgšana 173

121 XT11 pieslēgšana 174

122 XT12 pieslēgšana 175

123 XT13 pieslēgšana 176

124 XT14 pieslēgšana 177

125 XT15 pieslēgšana 178

126 XT16 pieslēgšana 179

127 XT17 pieslēgšana 180

128 XT18 pieslēgšana 181

129 XT19 pieslēgšana 182

130 XT20 pieslēgšana 183

131 XT21 pieslēgšana 184

132 XT22 pieslēgšana 185

133 XT27 pieslēgšana 186

134 XT29 pieslēgšana 187

135 XT31 pieslēgšana 188

136 XT40 pieslēgšana 189

137 XT47 pieslēgšana 190

138 XT49 pieslēgšana 191

139 XT51 pieslēgšana 192

140 XT53 pieslēgšana 193

141 XT55 pieslēgšana 194

142 XT57 pieslēgšana 195

143 XT59 pieslēgšana 196

144 XT61 pieslēgšana 197

145 XT63 pieslēgšana 198

146 XT65 pieslēgšana 199

147 XT67 pieslēgšana 200
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Nr. p.k. Apraksts Lapas Izmaiņas datums Piezīmes

148 XT69 pieslēgšana 201

149 XT71 pieslēgšana 202

150 XT73 pieslēgšana 203

151 XT75 pieslēgšana 204

152 XT77 pieslēgšana 205

153 XT79 pieslēgšana 206

154 XT81 pieslēgšana 207

155 XT83 pieslēgšana 208

156 XT85 pieslēgšana 209

157 XT87 pieslēgšana 210

158 XT89 pieslēgšana 211

159 XT91 pieslēgšana 212

160 XT93 pieslēgšana 213

161 XT95 pieslēgšana 214

162 XT97 pieslēgšana 215

163 XT99 pieslēgšana 216

164 XT101 pieslēgšana 217

165 XT103 pieslēgšana 218

166 XT105 pieslēgšana 219

167 XT107 pieslēgšana 220

168 XT109 pieslēgšana 221

169 XT111 pieslēgšana 222

170 XT113 pieslēgšana 223

171 XT115 pieslēgšana 224

172 XT117 pieslēgšana 225

173 XT119 pieslēgšana 226

174 XT120 pieslēgšana 227

175 XT121 pieslēgšana 228

176 XT122 pieslēgšana 229
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Nr. p.k. Apraksts Lapas Izmaiņas datums Piezīmes

177 XT123 pieslēgšana 230

178 XT124 pieslēgšana 231

179 XT125 pieslēgšana 232

180 XT126 pieslēgšana 233

181 XT127 pieslēgšana 234

182 XT128 pieslēgšana 235

183 XT129 pieslēgšana 236

184 XT131 pieslēgšana 237

185 XT133 pieslēgšana 238

186 XT135 pieslēgšana 239

187 XT137 pieslēgšana 240

188 XT139 pieslēgšana 241

189 XT141 pieslēgšana 242

190 XT142 pieslēgšana 243

191 XT143 pieslēgšana 244

192 XT144 pieslēgšana 245

193 XT145 pieslēgšana 246

194 XT146 pieslēgšana 247

195 XT147 pieslēgšana 248

196 TMSS skapja kopskats 249-253

197 TMSS iekārtu izvietojumu shēma. Skats no priekšpuses 254-273

198 TMSS iekārtu izvietojumu shēma. Skats no kreisās puses 274-291

199 TMSS iekārtu izvietojumu shēma. Skats no labās puses 292-309

200 TMSS skapis. Kabeļu ievadu izvietojums. 310

201 Komponentu saraksts 311-331
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Skaidrojošs apraksts tehniskām projektam

Vadības un automatizācijas sistēmas

Pasūtītājs: RP SIA “RĪGAS SATIKSME“

Objekts: Uzlādes stacija TA1. Telemetrijas sistēmas uzbūve. Vestienas iela 35, Rīga, LV­1035

Marka: ESS­VAS

1. Projekts izstrādāts saskaņā ar Pasūtītāja tehnisko uzdevumu.

2. Projektā paredzēts:

a. Izstādāt TMSS sadalnes, ka arī vadāmo un kontrolējamo iekārtu pieslēgumu, detalizētās shēmas.

b. Atbilstoši šī projekta risinājumiem nokomplektēt un salikt TMSS sadalni.

c. Veikt vadības un kontroles kabeļu instalāciju uzlādes stacijas TA1 telpās.

d. Veikt TMSS uzstādīšanu uzlādes stacijas TA1 telpās.

e. Atbilstoši šī projekta risinājumiem veikt:

i. apsardzes signalizācijas (AS);

ii. ugunsgrēka atklāšanas signalizācijas (UAS);

iii. 10kV AC slēdžu un RAA ierīču;

iv. mērierīču

pieslēgšanu pie TMSS un SCADA sistēmas.

3. Esošo un projektējamo iekārtu, cauruļu un kabeļu izvietojumu nepieciešamības gadījumā

precizēt darba gaitā.

4. Projektā ir paredzēta esošo iekārtu nomaiņa. 

a. Sekcijas slēdža S tipa ABB OT2000E03W8P(1SCA108045R1001) uz ABB OTM2000E3M230C 

(1SCA115372R1001). Montāžas laikā paredzēt papildus montāžas darbus, kas saistīti ar pieslēgšanu 

pie barošanas kopnēm, ņemot vērā, ka manuālā un motorizētā slēdža pieslēgšanas kopnes atšķiras.

b. Sledža S1 tipa ABB OT63F3C (1SCA105338R1001) uz ABB OTM63F3CMA230V 

(1SCA120095R1001). Montāžas laikā paredzēt papildus montāžas darbus, kas saistīti ar pieslēgšanu 

pie barošanas kopnēm, ņemot vērā, ka manuālā un motorizētā slēdža pieslēgšanas kopnes atšķiras

c. Pārsprieguma aizsardzības ierīces V50­B+C/3 OBO (5093627) uz OBO V50­B+C 3 (5093643) 

ar tālvadības signālkontaktu.

5. Būvniecības laikā paredzēt esošo kabeļu mehānisku aizsardzību.

6. Visām metāla konstrukcijām jābūt sazemētām.

7. Atslēgumus saskaņot ar Pasūtītāju.

8. Visi montāžas darbi jāveic saskaņā ar spēkā esošiem Latvijas Valsts izdotajiem

būvniecības normatīviem, Eiropas normatīviem (EN), tiem Eiropas standartiem, 

kuriem ir Latvijas standartu statuss (LVS EN), kā arī pasūtītāja norādījumiem.
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UG5_INT gab. I, A DC, V P, W

SIMATIC ET 200SP CPU 1512SP F-1 PN PLC 1 0,7 24

SIMATIC ET 200SP DI 16x24VDC ST I/O module 16 DI 14 1,7 24

SIMATIC ET 200SP DQ 16x24 VDC/0.5 A ST I/O module 16 DO 3 2,09 24

SIMATIC ET 200SP AI 4xRTD/TC HF I/O module 4 AI RTD 1 0,035 24

SIMATIC ET 200SP AI 4xI 2-/-4 wire I/O module 4 AI 1 0,2 24

SIMATIC ET 200SP CM PTP 1 0,031 24

COMFORT PANEL 10" panel 1 0,75 24

SCALANCE XC208 manageable Layer 2 IE switch 1 0,35 24

FLEXY20100 VPN gateway 1 1,25 24 30

FLB320A Card B type 1 0 0 0

AOAUMTSM2S 4G antena 1 0 0 0

Bateriju skaits 2

Spriegums, V 12

Kapacitāte, Ah 12

Nepieciešamā strāva (A), lai nodrošinātu 170.88 W 7,12

Bateriju darbības laiks, h 1,68
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FUSEFU

AUXILIARY RELAY COILKL

AUXILIARY CONTACTS ­
NORMALLY OPEN, NORMALLY CLOSED, CHANGE­OVERS

MINIATURE CIRCUIT BREAKER, 2­POLESF

TEMPERATURE SENSORBT

TERMINAL BLOCK STRIP FOR INTERPANEL 
CONNECTIONSXT

CONSTANT JUMPERS ON TERMINALS

EQUIPMENT
TAG

EQUIPMENT
DESIGNATION

GRAPHICAL
SYMBOL
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Saīsinājums Paskaidrojums Piezīme

Main PE Zemējuma pieslēgšanas punkts priekš TMSS

BT1, BT2, BT3, BT4 Telpas temperatūras signāldevēji

UAS Ugunsgrēka signalizācija

AS Apsardzes signalizācija

UPS

TMSS Projektējamas telemetrijas sistēmas sadalne (TMSS)

SKR Sprieguma kontroles relejs

LICS Lever inserted Connection switch KS

LIES  Lever inserted Earthing switch

LSI Locking state information S slēdzis

BSI Bloķēšanas stāvokļa kontrole S1 slēdzis

CRC Control remote contact Q1, Q2 (vadība)

GAS PC Gas preasure control

BB Barošanas bloks

EM Energy meter
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Apzīmējums Funkcija Tips Dzīslas Artikuls Ražotājs Provizoriskais 
garums [m]

TMS1 PPS sadalne ­ UPS CYKY 3x4 172121005S0500 FABER 20

TMS2 UPS ­ TMSS sadalne CYKY 3x4 172121005S0500 FABER 10

TMS3 TMSS sadalne ­ PE H07V­K 1x16mm²  131V016 Top Cable 20

TMS4

TMS5

TMS6

TMS7

TMS8

TMS9

TMS10

TMS11 TMSS sadalne ­ KS1.1 skapis K01 (KZ10) PS Motor DC 48V YSLYCY­JZ 3x2.5 30431 Faber cable 8

TMS12 TMSS sadalne ­ KS1.1 skapis K01 (KZ10) PS Control DC 48V YSLYCY­JZ 3x2.5 30431 Faber cable 8

TMS13 TMSS sadalne ­ KS1.1 skapis K02 (KZ11) PS Motor DC 48V YSLYCY­JZ 3x2.5 30431 Faber cable 8

TMS14 TMSS sadalne ­ KS1.1 skapis K02 (KZ11) PS Control DC 48V YSLYCY­JZ 3x2.5 30431 Faber cable 8

TMS15 TMSS sadalne ­ KS1.1 skapis K03 (KZ07) PS Motor DC 48V YSLYCY­JZ 3x2.5 30431 Faber cable 8

TMS16 TMSS sadalne ­ KS1.1 skapis K03 (KZ07) PS Control AC 230V YSLYCY­JZ 3x2.5 30431 Faber cable 8

TMS17 TMSS sadalne ­ KS1.2 skapis K01 (KZ11) PS Motor DC 48V YSLYCY­JZ 3x2.5 30431 Faber cable 10

TMS18 TMSS sadalne ­ KS1.2 skapis K01 (KZ11) PS Control DC 48V YSLYCY­JZ 3x2.5 30431 Faber cable 10

TMS19 TMSS sadalne ­ KS1.2 skapis K02 (KZ10) PS Motor DC 48V YSLYCY­JZ 3x2.5 30431 Faber cable 10

TMS20 TMSS sadalne ­ KS1.2 skapis K02 (KZ10) PS Control DC 48V YSLYCY­JZ 3x2.5 30431 Faber cable 10

TMS21 TMSS sadalne ­ KS1.2 skapis K03 (KZ01) PS Motor DC 48V YSLYCY­JZ 3x2.5 30431 Faber cable 10

TMS22 TMSS sadalne ­ KS1.2 skapis K03 (KZ01) PS Control DC 48V YSLYCY­JZ 3x2.5 30431 Faber cable 10

TMS23 TMSS sadalne ­ KS1.2 skapis K04 (KZ07) PS Motor DC 48V YSLYCY­JZ 3x2.5 30431 Faber cable 10

TMS24 TMSS sadalne ­ KS1.2 skapis K04 (KZ07) PS Control AC 230V YSLYCY­JZ 3x2.5 30431 Faber cable 10

TMS25 TMSS sadalne ­ KS1.1 Power supply EKL3.2 YSLYCY­JZ 3x1,5 030426 Faber cable 8
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Apzīmējums Funkcija Tips Dzīslas Artikuls Ražotājs Provizoriskais 
garums [m]

TMS26 TMSS sadalne ­ KS1.2 Power supply EKL3.2 YSLYCY­JZ 3x1,5 030426 Faber cable 10

TMS27 TMSS sadalne ­ Sekcijas slēdzis S (PS Motor AC 230V) YSLYCY­JZ 3x2,5 30431 Faber cable 10

TMS28 TMSS sadalne ­ slēdzis S1 (PS Motor AC 230V) YSLYCY­JZ 3x2,5 30431 Faber cable 12

TMS29 TMSS sadalne ­ KS1.1 K01 (Lever inserted) YSLYCY­JZ 3x1,5 030426 Faber cable 8

TMS30 TMSS sadalne ­ KS1.1 K01 (Disconnector Open/Close) YSLYCY­JZ 5x1,5 030420 Faber cable 8

TMS31 TMSS sadalne ­ KS1.1 K01 (Earthing switch Open/Close) YSLYCY­JZ 5x1,5 030420 Faber cable 8

TMS32 TMSS sadalne ­ KS1.1 K02 (Lever inserted) YSLYCY­JZ 3x1,5 030426 Faber cable 8

TMS33 TMSS sadalne ­ KS1.1 K02 (Disconnector Open/Close) YSLYCY­JZ 5x1,5 030420 Faber cable 8

TMS34 TMSS sadalne ­ KS1.1 K02 (Earthing switch Open/Close) YSLYCY­JZ 5x1,5 030420 Faber cable 8

TMS35 TMSS sadalne ­ KS1.1 K03 (Lever inserted) YSLYCY­JZ 3x1,5 030426 Faber cable 8

TMS36 TMSS sadalne ­ KS1.1 K03 (Lever inserted Earthing) YSLYCY­JZ 3x1,5 030426 Faber cable 8

TMS37 TMSS sadalne ­ KS1.1 K03 (Tripping signal) YSLYCY­JZ 3x1,5 030426 Faber cable 8

TMS38 TMSS sadalne ­ KS1.1 K03 (Disconnector Open/Close) YSLYCY­JZ 5x1,5 030420 Faber cable 8

TMS39 TMSS sadalne ­ KS1.1 K03 (Earthing switch Open/Close) YSLYCY­JZ 5x1,5 030420 Faber cable 8

TMS40 TMSS sadalne ­ KS1.1 K03 (Citcuit­breaker Open/Close) YSLYCY­JZ 5x1,5 030420 Faber cable 8

TMS41 TMSS sadalne ­ KS1.1 K03 (Mechanism charged) YSLYCY­JZ 12x1,5 030451 Faber cable 8

TMS42 TMSS sadalne ­ KS1.1 K03 (K9 contactor control) YSLYCY­JZ 3x1,5 030426 Faber cable 8

TMS43 TMSS sadalne ­ KS1.1 K03 (gas preasure control) YSLYCY­JZ 5x1,5 030420 Faber cable 8

TMS44 TMSS sadalne ­ KS1.2 K01 (Lever inserted) YSLYCY­JZ 3x1,5 030426 Faber cable 10

TMS45 TMSS sadalne ­ KS1.2 K01 (Disconnector Open/Close) YSLYCY­JZ 5x1,5 030420 Faber cable 10

TMS46 TMSS sadalne ­ KS1.2 K01 (Earthing switch Open/Close) YSLYCY­JZ 5x1,5 030420 Faber cable 10

TMS47 TMSS sadalne ­ KS1.2 K02 (Lever inserted) YSLYCY­JZ 3x1,5 030426 Faber cable 10

TMS48 TMSS sadalne ­ KS1.2 K02 (Disconnector Open/Close) YSLYCY­JZ 5x1,5 030420 Faber cable 10

TMS49 TMSS sadalne ­ KS1.2 K02 (Earthing switch Open/Close) YSLYCY­JZ 5x1,5 030420 Faber cable 10

TMS50 TMSS sadalne ­ KS1.2 K03 (Lever inserted) YSLYCY­JZ 3x1,5 030426 Faber cable 10
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Apzīmējums Funkcija Tips Dzīslas Artikuls Ražotājs Provizoriskais 
garums [m]

TMS51 TMSS sadalne ­ KS1.2 K03 (Disconnector Open/Close) YSLYCY­JZ 5x1,5 030420 Faber cable 10

TMS52 TMSS sadalne ­ KS1.2 K03 (Earthing switch Open/Close) YSLYCY­JZ 5x1,5 030420 Faber cable 10

TMS53 TMSS sadalne ­ KS1.2 K04 (Lever inserted) YSLYCY­JZ 3x1,5 030426 Faber cable 10

TMS54 TMSS sadalne ­ KS1.2 K04 (Lever inserted Earthing) YSLYCY­JZ 3x1,5 030426 Faber cable 10

TMS55 TMSS sadalne ­ KS1.2 K04 (Tripping signal) YSLYCY­JZ 3x1,5 030426 Faber cable 10

TMS56 TMSS sadalne ­ KS1.2 K04 (Disconnector Open/Close) YSLYCY­JZ 5x1,5 030420 Faber cable 10

TMS57 TMSS sadalne ­ KS1.2 K04 (Earthing switch Open/Close) YSLYCY­JZ 5x1,5 030420 Faber cable 10

TMS58 TMSS sadalne ­ KS1.2 K04 (Citcuit­breaker Open/Close) YSLYCY­JZ 5x1,5 030420 Faber cable 10

TMS59 TMSS sadalne ­ KS1.2 K04 (Mechanism charged) YSLYCY­JZ 12x1,5 030451 Faber cable 10

TMS60 TMSS sadalne ­ KS1.2 K04 (K9 contactor control) YSLYCY­JZ 3x1,5 030426 Faber cable 10

TMS61 TMSS sadalne ­ KS1.2 K04 (gas preasure control) YSLYCY­JZ 5x1,5 030420 Faber cable 10

TMS62 TMSS sadalne ­ KS1.1 (EKL3.2 Earth­fault short­circuit indikator kontrole) YSLYCY­JZ 5x1 030443 Faber cable 8

TMS63 TMSS sadalne ­ KS1.2 (EKL3.2 Earth­fault short­circuit indikator kontrole) YSLYCY­JZ 5x1 030443 Faber cable 10

TMS64 TMSS sadalne ­ AS panelis  YSLYCY­JZ 12x0,75 030437 Faber cable 10

TMS65 TMSS sadalne ­ UAS YSLYCY­JZ 5x0,75 030436 Faber cable 10

TMS66 TMSS sadalne ­ UPS YSLYCY­JZ 3x1 030424 Faber cable 5

TMS67 TMSS sadalne ­ KS­1.1 FU1 (Line 43/44) Sprieguma kontrole YSLYCY­JZ 5x1,5 030420 Faber cable 12

TMS68 TMSS sadalne ­ KS­1.1 FU2 (Line 45/46) Sprieguma kontrole YSLYCY­JZ 5x1,5 030420 Faber cable 12

TMS69 TMSS sadalne ­ KS­1.1 FU3 (Line 47/48) Sprieguma kontrole YSLYCY­JZ 5x1,5 030420 Faber cable 12

TMS70 TMSS sadalne ­ KS­1.1 FU4 (Line 49/50) Sprieguma kontrole YSLYCY­JZ 5x1,5 030420 Faber cable 12

TMS71 TMSS sadalne ­ KS­1.1 FU5 (Line 51/52) Sprieguma kontrole YSLYCY­JZ 5x1,5 030420 Faber cable 12

TMS72 TMSS sadalne ­ KS­1.1 FU6 (Line 53/54) Sprieguma kontrole YSLYCY­JZ 5x1,5 030420 Faber cable 12

TMS73 TMSS sadalne ­ KS­1.1 FU7 (Line 55/56) Sprieguma kontrole YSLYCY­JZ 5x1,5 030420 Faber cable 12

TMS74 TMSS sadalne ­ KS­1.1 FU8 (Line 57/58) Sprieguma kontrole YSLYCY­JZ 5x1,5 030420 Faber cable 12

TMS75 TMSS sadalne ­ KS­1.2 FU9 (Line 59/60) Sprieguma kontrole YSLYCY­JZ 5x1,5 030420 Faber cable 10
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TMS76 TMSS sadalne ­ KS­1.2 FU10 (Line 61/62) Sprieguma kontrole YSLYCY­JZ 5x1,5 030420 Faber cable 10

TMS77 TMSS sadalne ­ KS­1.2 FU11 (Line 63/64) Sprieguma kontrole YSLYCY­JZ 5x1,5 030420 Faber cable 10

TMS78 TMSS sadalne ­ KS­1.2 FU12 (Line 65/66) Sprieguma kontrole YSLYCY­JZ 5x1,5 030420 Faber cable 10

TMS79 TMSS sadalne ­ KS­1.2 FU13 (Line 67/68) Sprieguma kontrole YSLYCY­JZ 5x1,5 030420 Faber cable 10

TMS80 TMSS sadalne ­ KS­1.2 FU14 (Line 69/70) Sprieguma kontrole YSLYCY­JZ 5x1,5 030420 Faber cable 10

TMS81 TMSS sadalne ­ KS­1.2 FU15 (Line 71/72) Sprieguma kontrole YSLYCY­JZ 5x1,5 030420 Faber cable 10

TMS82 TMSS sadalne ­ KS­1.2 FU16 (Line 73/74) Sprieguma kontrole YSLYCY­JZ 5x1,5 030420 Faber cable 10

TMS83 TMSS sadalne ­ KS­1.2 FU17 (Line 75/76) Sprieguma kontrole YSLYCY­JZ 5x1,5 030420 Faber cable 10

TMS84 TMSS sadalne ­ KS­1.2 FU18 (Line 77/78) Sprieguma kontrole YSLYCY­JZ 5x1,5 030420 Faber cable 10

TMS85 TMSS sadalne ­ Sekcijas slēdzis S (stāvokļa kontrole) YSLYCY­JZ 5x1 030443 Faber cable 10

TMS86 TMSS sadalne ­ Sekcijas slēdzis S (bloķēšanas stāvokļa kontrole) YSLYCY­JZ 12x1 030445 Faber cable 10

TMS87 TMSS sadalne ­ slēdzis S1 ("I" stāvokļa kontrole) YSLYCY­JZ 5x1 030443 Faber cable 12

TMS88 TMSS sadalne ­ slēdzis S1 ("II" stāvokļa kontrole) YSLYCY­JZ 5x1 030443 Faber cable 12

TMS89 TMSS sadalne ­ slēdzis S1 (bloķēšanas stāvokļa kontrole) YSLYCY­JZ 5x1 030443 Faber cable 12

TMS90 TMSS sadalne ­ FV1 (pārsprieguma aizsardzība) YSLYCY­JZ 3x1,5 030426 Faber cable 15

TMS91 TMSS sadalne ­ TR1 relejs (atslēgts no temperatūras aizsardzības) YSLYCY­JZ 3x1 030424 Faber cable 15

TMS92 TMSS sadalne ­ TR1 relejs (external trip) YSLYCY­JZ 3x1 030424 Faber cable 15

TMS93 TMSS sadalne ­ FV2 (pārsprieguma aizsardzība) YSLYCY­JZ 3x1,5 030426 Faber cable 10

TMS94 TMSS sadalne ­ TR2 relejs (atslēgts no temperatūras aizsardzības) YSLYCY­JZ 3x1 030424 Faber cable 10

TMS95 TMSS sadalne ­ TR2 relejs (external trip) YSLYCY­JZ 3x1 030424 Faber cable 10

TMS96 TMSS sadalne ­ automātiskais slēdzis Q2 (open/close stāvokļa kontrole) YSLYCY­JZ 5x1 030443 Faber cable 10

TMS97 TMSS sadalne ­ automātiskais slēdzis Q2 (Fault­trip indication contact ) YSLYCY­JZ 5x1 030443 Faber cable 10

TMS98 TMSS sadalne ­ automātiskais slēdzis Q1 (open/close stāvokļa kontrole) YSLYCY­JZ 5x1 030443 Faber cable 20

TMS99 TMSS sadalne ­ automātiskais slēdzis Q1 (Fault­trip indication contact ) YSLYCY­JZ 5x1 030443 Faber cable 20

TMS100 TMSS sadalne ­ KS­1.1 K01 (KZ10) Disconnector order open / close YSLYCY­JZ 3x1,5 030426 Faber cable 8
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TMS101 TMSS sadalne ­ KS­1.1 K02 (KZ11) Disconnector order open / close YSLYCY­JZ 3x1,5 030426 Faber cable 8

TMS102 TMSS sadalne ­ KS­1.1 K03 (KZ07) Disconnector order open / close YSLYCY­JZ 3x1,5 030426 Faber cable 8

TMS103 TMSS sadalne ­ KS­1.2 K01 (KZ11) Disconnector order open / close YSLYCY­JZ 3x1,5 030426 Faber cable 10

TMS104 TMSS sadalne ­ KS­1.2 K02 (KZ10) Disconnector order open / close YSLYCY­JZ 3x1,5 030426 Faber cable 10

TMS105 TMSS sadalne ­ KS­1.2 K03 (KZ01) Disconnector order open / close YSLYCY­JZ 3x1,5 030426 Faber cable 10

TMS106 TMSS sadalne ­ KS­1.2 K04 (KZ07) Disconnector order open / close YSLYCY­JZ 3x1,5 030426 Faber cable 10

TMS107 TMSS sadalne ­ KS­1.1 EKL3.2 Remote reset input YSLYCY­JZ 3x1 030424 Faber cable 10

TMS108 TMSS sadalne ­ KS­1.2 EKL3.2 Remote reset input YSLYCY­JZ 3x1 030424 Faber cable 8

TMS109 TMSS sadalne ­ AS vadība YSLYCY­JZ 12x0,75 030437 Faber cable 10

TMS110 TMSS sadalne ­ automātiskais slēdzis Q2 control remote ON/OFF YSLYCY­JZ 5x1,5 030420 Faber cable 10

TMS111 TMSS sadalne ­ automātiskais slēdzis Q1 control remote ON/OFF YSLYCY­JZ 5x1,5 030420 Faber cable 20

TMS112 TMSS sadalne ­ sekcijas slēdzis S (vadība) YSLYCY­JZ 5x1,5 030420 Faber cable 10

TMS113 TMSS sadalne ­ slēdzis S1 (vadība) YSLYCY­JZ 5x1,5 030420 Faber cable 12

TMS114 TMSS sadalne ­ BT1 temperatūras devējs YSLYCY­JZ 3x1 030424 Faber cable 10

TMS115 TMSS sadalne ­ BT2 temperatūras devējs YSLYCY­JZ 3x1 030424 Faber cable 10

TMS116 TMSS sadalne ­ BT3 temperatūras devējs YSLYCY­JZ 3x1 030424 Faber cable 10

TMS117 TMSS sadalne ­ BT4 temperatūras devējs YSLYCY­JZ 3x1 030424 Faber cable 10

TMS118 TMSS sadalne ­ KS1.2 skapis K01 (KZ11) H2­1.1 YSLYCY­JZ 5x1 030443 Faber cable 10

TMS119 TMSS sadalne ­ KS1.2 skapis K01 (KZ11) YSLYCY­JZ 5x1 030443 Faber cable 10

TMS120 TMSS sadalne ­ KS1.2 skapis K01 (KZ11)  YSLYCY­JZ 5x1 030443 Faber cable 10

TMS121 TMSS sadalne ­ KS1.2 skapis K02 (KZ10) H2­1.2 YSLYCY­JZ 5x1 030443 Faber cable 10

TMS122 TMSS sadalne ­ KS1.2 skapis K02 (KZ10) YSLYCY­JZ 5x1 030443 Faber cable 10

TMS123 TMSS sadalne ­ KS1.2 skapis K02 (KZ10)  YSLYCY­JZ 5x1 030443 Faber cable 10

TMS124 TMSS sadalne ­ KS1.2 skapis K03 (KZ01) H2­1.3 YSLYCY­JZ 5x1 030443 Faber cable 10

TMS125 TMSS sadalne ­ KS1.2 skapis K03 (KZ01) YSLYCY­JZ 5x1 030443 Faber cable 10
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TMS126 TMSS sadalne ­ KS1.2 skapis K03 (KZ01) YSLYCY­JZ 5x1 030443 Faber cable 10

TMS127 TMSS sadalne ­ KS1.2 skapis K04 (KZ07) H2­1.4 YSLYCY­JZ 5x1 030443 Faber cable 10

TMS128 TMSS sadalne ­ KS1.2 skapis K04 (KZ07)  YSLYCY­JZ 5x1 030443 Faber cable 8

TMS129 TMSS sadalne ­ KS1.1 skapis K01 (KZ10) H2­2.1 YSLYCY­JZ 5x1 030443 Faber cable 8

TMS130 TMSS sadalne ­ KS1.1 skapis K01 (KZ10) YSLYCY­JZ 5x1 030443 Faber cable 8

TMS131 TMSS sadalne ­ KS1.1 skapis K01 (KZ10) YSLYCY­JZ 5x1 030443 Faber cable 8

TMS132 TMSS sadalne ­ KS1.1 skapis K02 (KZ11) H2­2.2 YSLYCY­JZ 5x1 030443 Faber cable 8

TMS133 TMSS sadalne ­ KS1.1 skapis K02 (KZ11) YSLYCY­JZ 5x1 030443 Faber cable 8

TMS134 TMSS sadalne ­ KS1.1 skapis K02 (KZ11) YSLYCY­JZ 5x1 030443 Faber cable 8

TMS135 TMSS sadalne ­ KS1.1 skapis K03 (KZ07) H2­2.3 YSLYCY­JZ 5x1 030443 Faber cable 8

TMS136 TMSS sadalne ­ KS1.1 skapis K03 (KZ07) YSLYCY­JZ 5x1 030443 Faber cable 8

TMS137 A2 (Scalance XC208) ­ FV5  UTP Cat5e  4X2x0,5 EXCEL 4

TMS138 FV5 ­ CPU  UTP Cat5e  4X2x0,5 EXCEL 4

TMS139 A2 (Scalance XC208) ­ FV6  UTP Cat5e  4X2x0,5 EXCEL 4

TMS140 FV6 ­ HMI panel  UTP Cat5e  4X2x0,5 EXCEL 4

TMS141 A2 (Scalance XC208) ­ FV7  UTP Cat5e  4X2x0,5 EXCEL 4

TMS142 FV7 ­ A3 (FLEXY 20100)  UTP Cat5e  4X2x0,5 EXCEL 4

TMS143 Slot 20 ­ FV10  UTP Cat5e  4X2x0,5 EXCEL 4

TMS144 FV10 ­ EM  UTP Cat5e  4X2x0,5 EXCEL 4

TMS145 TMSS sadalne ­ KS­1.2 FU19 Sprieguma kontrole YSLYCY­JZ 5x1,5 030420 Faber cable 10

TMS146 TMSS sadalne ­ KS­1.2 FU20 Sprieguma kontrole YSLYCY­JZ 5x1,5 030420 Faber cable 10

TMS147 TMSS sadalne ­ KS­1.2 FU21 Sprieguma kontrole YSLYCY­JZ 5x1,5 030420 Faber cable 10

TMS148 TMSS sadalne ­ KS­1.2 FU22 Sprieguma kontrole YSLYCY­JZ 5x1,5 030420 Faber cable 10

TMS149 TMSS sadalne ­ KS­1.2 FU23 Sprieguma kontrole YSLYCY­JZ 5x1,5 030420 Faber cable 10

TMS150 TMSS sadalne ­ KS­1.2 FU24 Sprieguma kontrole YSLYCY­JZ 5x1,5 030420 Faber cable 10
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Apzīmējums Funkcija Tips Dzīslas Artikuls Ražotājs Provizoriskais 
garums [m]

TMS151 TMSS sadalne ­ KS­1.2 FU25 Sprieguma kontrole YSLYCY­JZ 5x1,5 030420 Faber cable 10

TMS152 TMSS sadalne ­ KS­1.2 FU26 Sprieguma kontrole YSLYCY­JZ 5x1,5 030420 Faber cable 10
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Tr Nr.1 1250kVA
10,5/0,42kV

Q1
KS1.1­0,42kV

Q2
KS1.2­0,42kV

Tr Nr.2 1250kVA
10,5/0,42kV

BT4

BT2BT1 BT3

TMS 11,12,13,14,15,16,25,29,30,31,32,33,34,35,36,37,38,39,
40,41,42,43,62,100,101,102,107,
129,130,131,132,133,134,135,136

TMS 17,18,19,20,21,22,23,24,26,44,45,46,47,48,49,
50,51,52,53,54,55,56,57,58,59,60,61,63,103,104,105,106,108,114,115,116,117,
118,119,120,121,122,123,124,125,126,127,128 

TMS 96,97,110TMS 98,99,111

TMS 90,91,92
TMS 93,94,95 FU ­ TMS 67,68,69,70,71,72,73,74,75,76,77,78,79,80,81,82,83,84,

                145,146,147,148,149,150,151,152
S ­ TMS 27,85,86,112

S1 ­ TMS 28,87,88,89,113

KS1.2
K03

KS1.2
K02

KS1.2
K01

KS1.2
K04

KS1.1
K02

KS1.1
K01

KS1.1
K03 TMSS

KS1.2
EKL3.2

KS1.1
EKL3.2

Telpu plāns ar sadalņu izvietojumu



KS­1.1
K01 

(KZ10)

KS­1.1
K02 

(KZ11)

KS­1.1
K03 

(KZ07)

KS­1.2
K01 

(KZ11)

KS­1.2
K02 

(KZ10)

KS­1.2
K03 

(KZ01)

KS­1.2
K04 

(KZ07)

TMS29 
5x1,5 mm2

ekr.

TMS30 
5x1,5 mm2

ekr.

TMS31 
5x1,5 mm2

ekr.

TMS32 
5x1,5 mm2

ekr.

TMS33 
5x1,5 mm2

ekr.

TMS34 
5x1,5 mm2

ekr.

TMS35 
3x1,5 mm2

ekr.

TMS36 
3x1,5 mm2

ekr.

TMS37 
3x1,5 mm2

ekr.

TMS38 
5x1,5 mm2

ekr.

TMS39 
5x1,5 mm2

ekr.

TMS40
5x1,5 mm2

ekr.

TMS41 
12x1,5 mm2

ekr.

TMS42
3x1,5 mm2

ekr.

TMS43
5x1,5 mm2

ekr.

TMS44 
5x1,5 mm2

ekr.

TMS45 
5x1,5 mm2

ekr.

TMS46 
5x1,5 mm2

ekr.

TMS47 
5x1,5 mm2

ekr.

TMS48 
5x1,5 mm2

ekr.

TMS49 
5x1,5 mm2

ekr.

TMS50 
5x1,5 mm2

ekr.

TMS51 
5x1,5 mm2

ekr.

TMS52 
5x1,5 mm2

ekr.

TMS53 
3x1,5 mm2

ekr.

TMS54 
3x1,5 mm2

ekr.

TMS55
3x1,5 mm2

ekr.

TMS56 
5x1,5 mm2

ekr.

TMS57
5x1,5 mm2

ekr.

TMS58
5x1,5 mm2

ekr.

TMS59 
12x1,5 mm2

ekr.

TMS60
3x1,5 mm2

ekr.

TMS61
5x1,5 mm2

ekr.

KS­1.1
EKL3.2

KS­1.2
EKL3.2

TMS62 
5x1 mm2

ekr.

TMS63 
5x1 mm2

ekr.

TMS11 
3x2,5 mm2

ekr.

TMS13 
3x2,5 mm2

ekr.

TMS12 
2x2,5 mm2

ekr.

TMS14 
3x2,5 mm2

ekr.

TMS100 
3x1,5 mm2

ekr.

TMS101 
3x1,5 mm2

ekr.

TMS15 
3x2,5 mm2

ekr.

TMS16
3x2,5 mm2

ekr.

TMS102 
3x1,5 mm2

ekr.

TMS17 
3x2,5 mm2

ekr.

TMS18
3x2,5 mm2

ekr.

TMS103 
3x1,5 mm2

ekr.

TMS19 
3x2,5 mm2

ekr.

TMS20
3x2,5 mm2

ekr.

TMS104 
3x1,5 mm2

ekr.

TMS21 
3x2,5 mm2

ekr.

TMS22
3x2,5 mm2

ekr.

TMS105
3x1,5 mm2

ekr.

TMS23
3x2,5 mm2

ekr.

TMS24
3x2,5 mm2

ekr.

TMS106 
3x1,5 mm2

ekr.

TMS107 
3x1 mm2

ekr.

TMS108 
3x1 mm2

ekr.

TMS25
3x2,5 mm2

ekr.

TMS26
3x2,5 mm2

ekr.

TMS109 
8x0,75 mm2

ekr.

AS

TMS64 
12x0,75 mm2

ekr.

UAS

TMS65 
5x1 mm2

ekr.

TMSS sadalne
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TMS118
5x1 mm2

ekr.

TMS119
5x1 mm2

ekr.

TMS120
5x1 mm2

ekr.

TMS121
5x1 mm2

ekr.

TMS122
5x1 mm2

ekr.

TMS123
5x1 mm2

ekr.

TMS124
5x1 mm2

ekr.

TMS125
5x1 mm2

ekr.

TMS126
5x1 mm2
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TMS127
5x1 mm2
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TMS129 
5x1 mm2
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TMS130
3x1 mm2
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TMS131
3x1 mm2
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TMS132 
5x1 mm2
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TMS133
3x1 mm2
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TMS134
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UPS

TMS66 
3x0,75 mm2

ekr.

FU1 FU2

TMS67
5x1,5 mm2

ekr.

FU3 FU4 FU5

TMS68
5x1,5 mm2

ekr.

TMS69
5x1,5 mm2

ekr.

TMS70
5x1,5 mm2

ekr.

TMS71
5x1,5 mm2

ekr.

FU6 FU7

TMS72
5x1,5 mm2

ekr.

FU8

TMS73
5x1,5 mm2

ekr.

FU9

TMS74
5x1,5 mm2

ekr.

FU10

TMS75
5x1,5 mm2

ekr.

FU11

TMS76
5x1,5 mm2

ekr.

TMS77
5x1,5 mm2

ekr.

FU14 FU15

TMS80
5x1,5 mm2

ekr.

FU16

TMS81
5x1,5 mm2

ekr.

FU17

TMS82
5x1,5 mm2

ekr.

FU18

TMS83
5x1,5 mm2

ekr.

TMS84
5x1,5 mm2

ekr.

S

TMS27 
3x2,5 mm2

ekr.

TMS85 
5x1,5 mm2

ekr.

TMS86 
8x1,5 mm2

ekr.

TMS112 
5x1,5 mm2

ekr.

S1

TMS28 
3x2,5 mm2

ekr.

TMS87 
5x1,5 mm2

ekr.

TMS88
8x1,5 mm2

ekr.

TMS89 
5x1,5 mm2

ekr.

TMS113 
5x1,5 mm2

ekr.

Sekcija 
KS1.1  
0,4kV

TMS90 
3x1,5 mm2

ekr.

TMS91 
3x1 mm2

ekr.

TMS92
3x1 mm2

ekr.

Sekcija 
KS1.2  
0,4kV

TMS93 
3x1,5 mm2

ekr.

TMS94 
3x1 mm2

ekr.

TMS95
3x1 mm2

ekr.

Q2

TMS96 
5x1 mm2

ekr.

TMS97 
5x1 mm2

ekr.

TMS110
5x1,5 mm2

ekr.

Q1

TMS98 
5x1 mm2

ekr.

TMS99 
5x1 mm2

ekr.

TMS111
5x1,5 mm2

ekr.

t°

TMS114
3x1 mm2

ekr.

TMS115
3x1 mm2

ekr.

TMS116
3x1 mm2

ekr.

TMS117
3x1 mm2

ekr.

TMSS sadalne

Ārpusē

BT1

t°

BT2

t°

BT3

t°

BT4

TMS3
1x16 mm2

dz./zaļš

PE kopne
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FU12 FU13

TMS78
5x1,5 mm2

ekr.

TMS79
5x1,5 mm2

ekr.

FU19

TMS145
5x1,5 mm2

ekr.

FU20

TMS146
5x1,5 mm2

ekr.

FU21

TMS147
5x1,5 mm2

ekr.

FU22

TMS148
5x1,5 mm2

ekr.

FU23

TMS149
5x1,5 mm2

ekr.

FU24

TMS150
5x1,5 mm2

ekr.

FU25

TMS151
5x1,5 mm2

ekr.

FU26

TMS152
5x1,5 mm2

ekr.



Termination A
Destination

Termination C
Destination

Termination D
Destination

XC700

Termination strip

11
12
13
14
15

1 2 JUMPER

Cross­ref.Term. ­
no.

Terminal Terminal block type Wire type
11­20 Wago 2002­1404

No. of Terminals (in total):

1 = Slot 1
2 = Slot 2

Cable destination Type, no. of cores, cross 
sec.

Destination, equipment 
code

1
2
3
4
5
6
7
8
9

1 2 3 4 5 6 7 8 9

A C D

Cable connection to termination

Item designation Item designation Item designation

16
17
18
19
20

FV4 :2 (protected)

End and intermediate plate (Wago 2002­1391)

Separator plate (Wago 2002­1393)

Separator Ex e/Ex i (Wago 209­191)

Test plug adaptor (Wago 2009­174)

Jumper (2002­4xx/000­005)
Screen bus
N bus
PE­PEN bus
Used cores total
Continued on sheet

B C D21A

Termination B
Destination

Item designation

FV4 :2 (protected)

SF10 :3SF9 :3
SF12 :3SF11 :3

SF13 :3
SF17 :3
SF15 :3

SF19 :3SF18 :3
SF21 :3SF20 :3

SF16 :3
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Termination A
Destination

Termination C
Destination

Termination D
Destination

XC702

Termination strip

41
42
43
44
45

1 2 JUMPER

Cross­ref.Term. ­
no.

Terminal Terminal block type Wire type
41­50 Wago 2002­1401

No. of Terminals (in total):

1 = Slot 1
2 = Slot 2

Cable destination Type, no. of cores, cross 
sec.

Destination, equipment 
code

1
2
3
4
5
6
7
8
9

1 2 3 4 5 6 7 8 9

A C D

Cable connection to termination

Item designation Item designation Item designation

46
47
48
49
50

FV4 :1 (protected)

End and intermediate plate (Wago 2002­1391)

Separator plate (Wago 2002­1393)

Separator Ex e/Ex i (Wago 209­191)

Test plug adaptor (Wago 2009­174)

Jumper (2002­4xx/000­005)
Screen bus
N bus
PE­PEN bus
Used cores total
Continued on sheet
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Termination B
Destination

Item designation

FV4 :1 (protected)
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Termination A
Destination

Termination C
Destination

Termination D
Destination

XC800

Termination strip

1
2
3
4
5

1 2 JUMPER

Cross­ref.Term. ­
no.

Terminal Terminal block type Wire type
1­10 Wago 2002­1404

No. of Terminals (in total):

1 = Slot 1
2 = Slot 2

Cable destination Type, no. of cores, cross 
sec.

Destination, equipment 
code

1
2
3
4
5
6
7
8
9

1 2 3 4 5 6 7 8 9

A C D

Cable connection to termination

Item designation Item designation Item designation

6
7
8
9
10

FV2 :2 (protected)

End and intermediate plate (Wago 2002­1391)

Separator plate (Wago 2002­1393)

Separator Ex e/Ex i (Wago 209­191)

Test plug adaptor (Wago 2009­174)

Jumper (2002­4xx/000­005)
Screen bus
N bus
PE­PEN bus
Used cores total
Continued on sheet

B C D21A

Termination B
Destination

Item designation

Rack D / Slot 1 X80 :2 (1M) Rack D / Slot 2 :M (0VDC) Rack D / Slot 3 :M (0VDC)
Rack D / Slot 4 :M (0VDC) Rack D / Slot 5 :M (0VDC) Rack D / Slot 6 :M (0VDC) Rack D / Slot 7 :M (0VDC)
Rack D / Slot 8 :M (0VDC) Rack D / Slot 9 :M (0VDC) Rack D / Slot 10 :M (0VDC)
Rack D / Slot 12 :M (0VDC) Rack D / Slot 13 :M (0VDC) Rack D / Slot 14 :M (0VDC)
Rack D / Slot 16 :M (0VDC) Rack D / Slot 17 :M (0VDC) Rack D / Slot 18 :M (0VDC)

Rack D / Slot 11 :M (0VDC)
Rack D / Slot 15 :M (0VDC)

Rack D / Slot 20 :M (0VDC)
Rack D / Slot 19 :M (0VDC)

HMI X80:2 (M) Scalance XC208 X80:2 (M1)

FV2 :2 (protected)

A3 :0VDC
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UG5_INT :0VDC
UG6_INT :0VDC T1.1­1 :A2 (0V DC) T1.1­2 :A2 (0VDC)
T1.1­3 :A2 (0V DC) T1.1­4 :A2 (0VDC) T1.2­1 :A2 (0V DC) T1.2­2 :A2 (0VDC)

11
12
13
14
15

T1.2­3 :A2 (0V DC) T1.2­4 :A2 (0VDC) T1.2­5 :A2 (0V DC) T1.2­6 :A2 (0VDC)
H2.2­1 :COM H2.2­2 :COM H2.2­3 :COM H2.1­1 :COM
H2.1­2 :COM H2.1­3 :COM H2.1­4 :COM

16
17
18
19
20
21
22
23
24
25

KL201 :A2  KL202 :A2  KL203 :A2  KL204 :A2 
KL205 :A2  KL206 :A2  KL207 :A2  KL208 :A2 
KL209 :A2  KL210 :A2  KL211 :A2  KL212 :A2 
KL213 :A2  KL214 :A2 

KL221 :A2  KL222 :A2  KL223 :A2  KL224 :A2 
KL225 :A2  KL226 :A2  KL227 :A2  KL228 :A2 
KL219 :A2  KL218 :A2  KL220 :A2 

KL217 :A2  KL218 :A2  KL219 :A2  KL220 :A2 

Rack D / Slot 21 :M (0VDC)



Termination A
Destination

Termination C
Destination

Termination D
Destination

XC802

Termination strip

1
2
3
4
5

1 2 JUMPER

Cross­ref.Term. ­
no.

Terminal Terminal block type Wire type
1­39 Wago 2002­1403

No. of Terminals (in total):

1 = Slot 1
2 = Slot 2

Cable destination Type, no. of cores, cross 
sec.

Destination, equipment 
code

1
2
3
4
5
6
7
8
9

1 2 3 4 5 6 7 8 9

A C D

Cable connection to termination

Item designation Item designation Item designation

6
7
8
9
10
11
12
13
14
15

FV2 :1 (protected)

End and intermediate plate (Wago 2002­1391)

Separator plate (Wago 2002­1393)

Separator Ex e/Ex i (Wago 209­191)

Test plug adaptor (Wago 2009­174)

Jumper (2002­4xx/000­005)
Screen bus
N bus
PE­PEN bus
Used cores total
Continued on sheet

B C D21A

16
17
18
19
20
21
22
23
24
25
26
27
28
29
30
31
32
33
34
35
36
37
38
39

UG5_INT :+24V (1)

Termination B
Destination

Item designation

UG5_INT :+24V (2)
UG6_INT :+24V (1) UG6_INT :+24V (2)

KL1 :14 (+24 VDC) KL2 :14 (+24 VDC) KL3 :14 (+24 VDC) KL4 :14 (+24 VDC)
KL5 :14 (+24 VDC) KL6 :14 (+24 VDC) KL7 :14 (+24 VDC) KL4 :14 (+24 VDC)
KL9 :14 (+24 VDC) KL10 :14 (+24 VDC) UG1_INT :13 (+24 VDC) UG2_INT :13 (+24 VDC)
UG4_INT :X2­2 (+24 VDC) UG4_INT :X2­5 (+24 VDC)
KL17 :14 (+24 VDC) KL18 :14 (+24 VDC) KL17 :19 (+24 VDC) KL18 :20 (+24 VDC)
KL21 :14 (+24 VDC) KL22 :14 (+24 VDC) KL17 :23 (+24 VDC) KL18 :24 (+24 VDC)
KL25 :14 (+24 VDC) KL26 :14 (+24 VDC) KL17 :27 (+24 VDC) KL18 :28 (+24 VDC)
KL29 :14 (+24 VDC) KL30 :14 (+24 VDC) UG7_INT :13 (+24 VDC) UG8_INT :13 (+24 VDC)
KL33 :14 (+24 VDC) KL34 :14 (+24 VDC) KL35 :14 (+24 VDC) KL36 :14 (+24 VDC)
KL37 :14 (+24 VDC) KL38 :14 (+24 VDC) KL39 :14 (+24 VDC) KL40 :14 (+24 VDC)
KL41 :14 (+24 VDC) KL42 :14 (+24 VDC) KL43 :14 (+24 VDC) KL44 :14 (+24 VDC)
KL45 :14 (+24 VDC) KL46 :14 (+24 VDC) KL47 :14 (+24 VDC)
KL49 :14 (+24 VDC) KL50 :14 (+24 VDC) KL51 :14 (+24 VDC) KL52 :14 (+24 VDC)
KL53 :14 (+24 VDC) KL54 :14 (+24 VDC) KL55 :14 (+24 VDC) KL56 :14 (+24 VDC)
KL57 :14 (+24 VDC) KL58 :14 (+24 VDC) KL59 :14 (+24 VDC) KL52 :60 (+24 VDC)
KL61 :14 (+24 VDC) KL62 :14 (+24 VDC) UG10_INT :13 (+24 VDC) UG11_INT :13 (+24 VDC)
KL65 :14 (+24 VDC) KL66 :14 (+24 VDC) KL67 :14 (+24 VDC) KL68 :14 (+24 VDC)
KL69 :14 (+24 VDC) KL70 :14 (+24 VDC) KL71 :14 (+24 VDC) KL72 :14 (+24 VDC)
KL73 :14 (+24 VDC) KL74 :14 (+24 VDC) KL75 :14 (+24 VDC) SF1 :NO (+24 VDC)

SKR1 :15 (+24 VDC) SKR2 :15 (+24 VDC) SKR3 :15 (+24 VDC) SKR4 :15 (+24 VDC)
SKR5 :15 (+24 VDC) SKR6 :15 (+24 VDC) SKR7 :15 (+24 VDC) SKR8 :15 (+24 VDC)
SKR9 :15 (+24 VDC) SKR10 :15 (+24 VDC) SKR11 :15 (+24 VDC) SKR12 :15 (+24 VDC)
SKR13 :15 (+24 VDC) SKR14 :15 (+24 VDC) SKR15 :15 (+24 VDC) SKR16 :15 (+24 VDC)
SKR17 :15 (+24 VDC) SKR18 :15 (+24 VDC) KL117 :14 (+24 VDC) KL118 :14 (+24 VDC)
KL119 :14 (+24 VDC) KL120 :14 (+24 VDC) KL121 :14 (+24 VDC) KL122 :14 (+24 VDC)

KL125 :14 (+24 VDC) KL126 :14 (+24 VDC)KL123 :14 (+24 VDC) KL124 :14 (+24 VDC)
KL127 :14 (+24 VDC) KL128 :14 (+24 VDC)
KL129 :14 (+24 VDC) KL130 :14 (+24 VDC) KL131 :14 (+24 VDC) KL132 :14 (+24 VDC)
KL133 :14 (+24 VDC) KL134 :14 (+24 VDC) KL135 :14 (+24 VDC) KL136 :14 (+24 VDC)
KL137 :14 (+24 VDC) KL138 :14 (+24 VDC) KL139 :14 (+24 VDC) KL140 :14 (+24 VDC)
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RĪGAS
SATIKSME
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FV1 :11 (+24 VDC) UG4_INT :7 (+24 VDC)



Termination A
Destination

Termination C
Destination

Termination D
Destination

XC802

Termination strip

1 2 JUMPER

Cross­ref.Term. ­
no.

Terminal Terminal block type Wire type
40­70 Wago 2002­1403

No. of Terminals (in total):

1 = Slot 1
2 = Slot 2

Cable destination Type, no. of cores, cross 
sec.

Destination, equipment 
code

1
2
3
4
5
6
7
8
9

1 2 3 4 5 6 7 8 9

A C D

Cable connection to termination

Item designation Item designation Item designation

End and intermediate plate (Wago 2002­1391)

Separator plate (Wago 2002­1393)

Separator Ex e/Ex i (Wago 209­191)

Test plug adaptor (Wago 2009­174)

Jumper (2002­4xx/000­005)
Screen bus
N bus
PE­PEN bus
Used cores total
Continued on sheet

B C D21A

Termination B
Destination

Item designation

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60

FV2 :1 (protected)

KL141 :14 (+24 VDC) KL142 :14 (+24 VDC)
KV1 :14 (+24 VDC) KV2 :14 (+24 VDC) KV3 :14 (+24 VDC) KV4 :14 (+24 VDC)
KV5 :14 (+24 VDC) KV6 :14 (+24 VDC) KV7 :14 (+24 VDC) KV8 :14 (+24 VDC)
KV9 :14 (+24 VDC) KV10 :14 (+24 VDC) KV11 :14 (+24 VDC) KV12 :14 (+24 VDC)

KL201 :14 (+24 VDC) KL202 :14 (+24 VDC) KL203 :14 (+24 VDC) KL204 :14 (+24 VDC)
KL205 :14 (+24 VDC) KL206 :14 (+24 VDC) KL207 :14 (+24 VDC) KL208 :14 (+24 VDC)
KL209 :14 (+24 VDC) KL210 :14 (+24 VDC) KL211 :14 (+24 VDC) KL212 :14 (+24 VDC)
KL213 :14 (+24 VDC) KL214 :14 (+24 VDC)
KL217 :14 (+24 VDC) KL218 :14 (+24 VDC) KL219 :14 (+24 VDC) KL220 :14 (+24 VDC)
KL221 :14 (+24 VDC) KL222 :14 (+24 VDC) KL223 :14 (+24 VDC) KL224 :14 (+24 VDC)
KL225 :14 (+24 VDC) KL226 :14 (+24 VDC) KL227 :14 (+24 VDC) KL228 :14 (+24 VDC)
KL229 :14 (+24 VDC)
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UG5­INT :11 (+24 VDC) UG6­INT :11 (+24 VDC)



Termination A
Destination

Termination C
Destination

Termination D
Destination

XC804

Termination strip

1
2
3

1 2 JUMPER

Cross­ref.Term. ­
no.

Terminal Terminal block type Wire type
1­3 Wago 2002­1403

No. of Terminals (in total):

1 = Slot 1
2 = Slot 2

Cable destination Type, no. of cores, cross 
sec.

Destination, equipment 
code

1
2
3
4
5
6
7
8
9

1 2 3 4 5 6 7 8 9

A C D

Cable connection to termination

Item designation Item designation Item designation

End and intermediate plate (Wago 2002­1391)

Separator plate (Wago 2002­1393)

Separator Ex e/Ex i (Wago 209­191)

Test plug adaptor (Wago 2009­174)

Jumper (2002­4xx/000­005)
Screen bus
N bus
PE­PEN bus
Used cores total
Continued on sheet

B C D21A

UG5_INT :1 (OUTPUT)

Termination B
Destination

Item designation

RACK D / SLOT 1 X80 :1 (1L+)
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Termination A
Destination

Termination C
Destination

Termination D
Destination

XC806

Termination strip

1
2
3
4
5

1 2 JUMPER

Cross­ref.Term. ­
no.

Terminal Terminal block type Wire type
1­10 Wago 2002­1403

No. of Terminals (in total):

1 = Slot 1
2 = Slot 2

Cable destination Type, no. of cores, cross 
sec.

Destination, equipment 
code

1
2
3
4
5
6
7
8
9

1 2 3 4 5 6 7 8 9

A C D

Cable connection to termination

Item designation Item designation Item designation

6
7
8
9
10

End and intermediate plate (Wago 2002­1391)

Separator plate (Wago 2002­1393)

Separator Ex e/Ex i (Wago 209­191)

Test plug adaptor (Wago 2009­174)

Jumper (2002­4xx/000­005)
Screen bus
N bus
PE­PEN bus
Used cores total
Continued on sheet

B C D21A

Termination B
Destination

Item designation

UG5_INT :2 (OUTPUT)
Rack D / Slot 2 :L+ (24VDC) Rack D / Slot 3 :L+ (24VDC) Rack D / Slot 4 :L+ (24VDC) Rack D / Slot 5 :L+ (24VDC)
Rack D / Slot 6 :L+ (24VDC) Rack D / Slot 7 :L+ (24VDC) Rack D / Slot 8 :L+ (24VDC) Rack D / Slot 9 :L+ (24VDC)
Rack D / Slot 10 :L+ (24VDC) Rack D / Slot 11 :L+ (24VDC) Rack D / Slot 12 :L+ (24VDC) Rack D / Slot 13 :L+ (24VDC)
Rack D / Slot 14 :L+ (24VDC) Rack D / Slot 15 :L+ (24VDC) Rack D / Slot 16 :L+ (24VDC) Rack D / Slot 17 :L+ (24VDC)
Rack D / Slot 18 :L+ (24VDC) Rack D / Slot 19 :L+ (24VDC) Rack D / Slot 20 :L+ (24VDC)
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Rack D / Slot 21 :L+ (24VDC)



Termination A
Destination

Termination C
Destination

Termination D
Destination

XC808

Termination strip

1
2
3

1 2 JUMPER

Cross­ref.Term. ­
no.

Terminal Terminal block type Wire type
1­3 Wago 2002­1403

No. of Terminals (in total):

1 = Slot 1
2 = Slot 2

Cable destination Type, no. of cores, cross 
sec.

Destination, equipment 
code

1
2
3
4
5
6
7
8
9

1 2 3 4 5 6 7 8 9

A C D

Cable connection to termination

Item designation Item designation Item designation

End and intermediate plate (Wago 2002­1391)

Separator plate (Wago 2002­1393)

Separator Ex e/Ex i (Wago 209­191)

Test plug adaptor (Wago 2009­174)

Jumper (2002­4xx/000­005)
Screen bus
N bus
PE­PEN bus
Used cores total
Continued on sheet

B C D21A

UG5_INT :3 (OUTPUT)

Termination B
Destination

Item designation

HMI X80:1 (L+)
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7. autobusu parks Vestienas iela 35, Rīga
Telemetrijas sistēmas uzbūve 
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RĪGAS
SATIKSME

Checked
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Termination A
Destination

Termination C
Destination

Termination D
Destination

XC810

Termination strip

1
2
3

1 2 JUMPER

Cross­ref.Term. ­
no.

Terminal Terminal block type Wire type
1­3 Wago 2002­1403

No. of Terminals (in total):

1 = Slot 1
2 = Slot 2

Cable destination Type, no. of cores, cross 
sec.

Destination, equipment 
code

1
2
3
4
5
6
7
8
9

1 2 3 4 5 6 7 8 9

A C D

Cable connection to termination

Item designation Item designation Item designation

End and intermediate plate (Wago 2002­1391)

Separator plate (Wago 2002­1393)

Separator Ex e/Ex i (Wago 209­191)

Test plug adaptor (Wago 2009­174)

Jumper (2002­4xx/000­005)
Screen bus
N bus
PE­PEN bus
Used cores total
Continued on sheet

B C D21A

UG5_INT :4 (OUTPUT)

Termination B
Destination

Item designation

Scalance XC208 X80:1 (L1+)
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Termination A
Destination

Termination C
Destination

Termination D
Destination

XC812

Termination strip

1
2
3

1 2 JUMPER

Cross­ref.Term. ­
no.

Terminal Terminal block type Wire type
1­3 Wago 2002­1403

No. of Terminals (in total):

1 = Slot 1
2 = Slot 2

Cable destination Type, no. of cores, cross 
sec.

Destination, equipment 
code

1
2
3
4
5
6
7
8
9

1 2 3 4 5 6 7 8 9

A C D

Cable connection to termination

Item designation Item designation Item designation

End and intermediate plate (Wago 2002­1391)

Separator plate (Wago 2002­1393)

Separator Ex e/Ex i (Wago 209­191)

Test plug adaptor (Wago 2009­174)

Jumper (2002­4xx/000­005)
Screen bus
N bus
PE­PEN bus
Used cores total
Continued on sheet

B C D21A

UG6_INT :1 (OUTPUT)

Termination B
Destination

Item designation

A2 :+24 VDC
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RĪGAS
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Checked
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Termination A
Destination

Termination C
Destination

Termination D
Destination

XC814

Termination strip

1 2 JUMPER

Cross­ref.Term. ­
no.

Terminal Terminal block type Wire type
1­5 Wago 2002­1403

No. of Terminals (in total):

1 = Slot 1
2 = Slot 2

Cable destination Type, no. of cores, cross 
sec.

Destination, equipment 
code

1
2
3
4
5
6
7
8
9

1 2 3 4 5 6 7 8 9

A C D

Cable connection to termination

Item designation Item designation Item designation

End and intermediate plate (Wago 2002­1391)

Separator plate (Wago 2002­1393)

Separator Ex e/Ex i (Wago 209­191)

Test plug adaptor (Wago 2009­174)

Jumper (2002­4xx/000­005)
Screen bus
N bus
PE­PEN bus
Used cores total
Continued on sheet

B C D21A

UG6_INT :2 (OUTPUT)

Termination B
Destination

Item designation
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T1.1­1 :A1  T1.1­2 :A1 
T1.1­3 :A1  T1.1­4 :A1  T1.2­1 :A1 T1.2­2 :A1 
T1.2­3 :A1  T1.2­4 :A1  T1.2­5 :A1  T1.2­6 :A1 
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Cable connection to termination
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A C D

Cable connection to termination
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1
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Cable destination Type, no. of cores, cross 
sec.

Destination, equipment 
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1
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4
5
6
7
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Cable connection to termination
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Poz. Komponente Ražotāja Nr. Tips Apraksts Ražotājs
Poz. 

shēmā 
/ lapa

1 BS11 NP2BA21 Poga 22 mm melna metals 1 NO Chint 120

2 BS11 NP2BE101 1 NO kontakts Chint 120

3 BS11 NP2BE102 1 NC kontakts Chint 120

4 BS11 NP2BZ31 Apzīmējuma rāmītis 30x40mm Chint 120

5 BS12 NP2BA41 (A) Poga 22 mm sarkana metals 1 NO Chint 120

6 BS12 NP2BE101 1 NO kontakts Chint 120

7 BS12 NP2BE102 1 NC kontakts Chint 120

8 BS12 NP2BZ31 Apzīmējuma rāmītis 30x40mm Chint 120

9 BS13 NP2BA21 Poga 22 mm melna metals 1 NO Chint 121

10 BS13 NP2BE101 1 NO kontakts Chint 121

11 BS13 NP2BE102 1 NC kontakts Chint 121

12 BS13 NP2BZ31 Apzīmējuma rāmītis 30x40mm Chint 121

13 BS14 NP2BA41 (A) Poga 22 mm sarkana metals 1 NO Chint 121

14 BS14 NP2BE101 1 NO kontakts Chint 121

15 BS14 NP2BE102 1 NC kontakts Chint 121

16 BS14 NP2BZ31 Apzīmējuma rāmītis 30x40mm Chint 121

17 BS15 NP2BA21 Poga 22 mm melna metals 1 NO Chint 122

18 BS15 NP2BE101 1 NO kontakts Chint 122

19 BS15 NP2BE102 1 NC kontakts Chint 122

20 BS15 NP2BZ31 Apzīmējuma rāmītis 30x40mm Chint 122

21 BS16 NP2BA41 (A) Poga 22 mm sarkana metals 1 NO Chint 122

22 BS16 NP2BE101 1 NO kontakts Chint 122

23 BS16 NP2BE102 1 NC kontakts Chint 122

24 BS16 NP2BZ31 Apzīmējuma rāmītis 30x40mm Chint 122

25 BS21 NP2BA21 Poga 22 mm melna metals 1 NO Chint 115

26 BS21 NP2BE101 1 NO kontakts Chint 115

27 BS21 NP2BE102 1 NC kontakts Chint 115

28 BS21 NP2BZ31 Apzīmējuma rāmītis 30x40mm Chint 115

Komponentu saraksts
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29 BS22 NP2BA41 (A) Poga 22 mm sarkana metals 1 NO Chint 115

30 BS22 NP2BE101 1 NO kontakts Chint 115

31 BS22 NP2BE102 1 NC kontakts Chint 115

32 BS22 NP2BZ31 Apzīmējuma rāmītis 30x40mm Chint 115

33 BS23 NP2BA21 Poga 22 mm melna metals 1 NO Chint 116

34 BS23 NP2BE101 1 NO kontakts Chint 116

35 BS23 NP2BE102 1 NC kontakts Chint 116

36 BS23 NP2BZ31 Apzīmējuma rāmītis 30x40mm Chint 116

37 BS24 NP2BA41 (A) Poga 22 mm sarkana metals 1 NO Chint 116

38 BS24 NP2BE101 1 NO kontakts Chint 116

39 BS24 NP2BE102 1 NC kontakts Chint 116

40 BS24 NP2BZ31 Apzīmējuma rāmītis 30x40mm Chint 116

41 BT1, BT2, BT3, BT4 ET721 ET721 ET721 series air temperature sensor Evikon 105

42 QS1 2CDD282101R0032 SD202/32 Slodzes atslēdzējs 2P, 32A ABB 16-D

43 2CDS200936R0001 S2C-H11L Papildkontakts S2C-H11L Auxiliary Contact 1NO / 1NC, Left side mounting ABB 16-D

44 SF1 2CDS252001R0164 S202-C16 Automātslēdzis 2P  C16 ABB 17-D

45 2CDS200936R0001 S2C-H11L Papildkontakts S2C-H11L Auxiliary Contact 1NO / 1NC, Left side mounting ABB 17-D

46 SF2 2CDS252001R0164 S202-C16 Automātslēdzis 2P  C16 ABB 17-K

47 2CDS200936R0001 S2C-H11L Papildkontakts S2C-H11L Auxiliary Contact 1NO / 1NC, Left side mounting ABB 17-K

48 SF3 2CDS252001R0104 S202-C10 Automātslēdzis 2P  C10 ABB 21-D

49 2CDS200936R0001 S2C-H11L Papildkontakts S2C-H11L Auxiliary Contact 1NO / 1NC, Left side mounting ABB 21-D

50 SF4 2CDS252001R0104 S202-C10 Automātslēdzis 2P  C10 ABB 21-K

51 2CDS200936R0001 S2C-H11L Papildkontakts S2C-H11L Auxiliary Contact 1NO / 1NC, Left side mounting ABB 21-K

52 SF5 2CDS252001R0164 S202-C16 Automātslēdzis 2P  C16 ABB 23-C

53 2CDS200936R0001 S2C-H11L Papildkontakts S2C-H11L Auxiliary Contact 1NO / 1NC, Left side mounting ABB 23-C

54 SF6 2CDS252001R0164 S202-C16 Automātslēdzis 2P  C16 ABB 23-J

55 2CDS200936R0001 S2C-H11L Papildkontakts S2C-H11L Auxiliary Contact 1NO / 1NC, Left side mounting ABB 23-J

56 SF7 2CDS252001R0064 S202-C6 Automātslēdzis 2P  C6 ABB 24-L
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57 SF8 2CDS252001R0065 S202-B6 Automātslēdzis 2P  B6 ABB 24-N

58 SF9 2CDS252001R0164 S202-C16 Automātslēdzis 2P  C16 ABB 25-C

59 2CDS200936R0001 S2C-H11L Papildkontakts S2C-H11L Auxiliary Contact 1NO / 1NC, Left side mounting ABB 25-C

60 SF10 2CDS252001R0164 S202-C16 Automātslēdzis 2P  C16 ABB 25-E

61 2CDS200936R0001 S2C-H11L Papildkontakts S2C-H11L Auxiliary Contact 1NO / 1NC, Left side mounting ABB 25-E

62 SF11 2CDS252001R0164 S202-C16 Automātslēdzis 2P  C16 ABB 25-G

63 2CDS200936R0001 S2C-H11L Papildkontakts S2C-H11L Auxiliary Contact 1NO / 1NC, Left side mounting ABB 25-G

64 SF12 2CDS252001R0164 S202-C16 Automātslēdzis 2P  C16 ABB 25-I

65 2CDS200936R0001 S2C-H11L Papildkontakts S2C-H11L Auxiliary Contact 1NO / 1NC, Left side mounting ABB 25-I

66 SF13 2CDS252001R0164 S202-C16 Automātslēdzis 2P  C16 ABB 25-K

67 2CDS200936R0001 S2C-H11L Papildkontakts S2C-H11L Auxiliary Contact 1NO / 1NC, Left side mounting ABB 25-K

68 SF14 2CDS252001R0164 S202-C16 Automatsledzis 2P  C16 ABB 25-L

69 2CDS200936R0001 S2C-H11L Papildkontakts S2C-H11L Auxiliary Contact 1NO / 1NC, Left side mounting ABB 25-L

70 SF15 2CDS252001R0164 S202-C16 Automātslēdzis 2P  C16 ABB 26-B

71 2CDS200936R0001 S2C-H11L Papildkontakts S2C-H11L Auxiliary Contact 1NO / 1NC, Left side mounting ABB 26-B

72 SF16 2CDS252001R0164 S202-C16 Automātslēdzis 2P  C16 ABB 26-D

73 2CDS200936R0001 S2C-H11L Papildkontakts S2C-H11L Auxiliary Contact 1NO / 1NC, Left side mounting ABB 26-D

74 SF17 2CDS252001R0164 S202-C16 Automātslēdzis 2P  C16 ABB 26-F

75 2CDS200936R0001 S2C-H11L Papildkontakts S2C-H11L Auxiliary Contact 1NO / 1NC, Left side mounting ABB 26-F

76 SF18 2CDS252001R0164 S202-C16 Automātslēdzis 2P  C16 ABB 26-H

77 2CDS200936R0001 S2C-H11L Papildkontakts S2C-H11L Auxiliary Contact 1NO / 1NC, Left side mounting ABB 26-H

78 SF19 2CDS252001R0164 S202-C16 Automātslēdzis 2P  C16 ABB 26-I

79 2CDS200936R0001 S2C-H11L Papildkontakts S2C-H11L Auxiliary Contact 1NO / 1NC, Left side mounting ABB 26-I

80 SF20 2CDS252001R0164 S202-C16 Automātslēdzis 2P  C16 ABB 26-K

81 2CDS200936R0001 S2C-H11L Papildkontakts S2C-H11L Auxiliary Contact 1NO / 1NC, Left side mounting ABB 26-K

82 SF21 2CDS252001R0164 S202-C16 Automātslēdzis 2P  C16 ABB 26-M

83 2CDS200936R0001 S2C-H11L Papildkontakts S2C-H11L Auxiliary Contact 1NO / 1NC, Left side mounting ABB 26-M

84 SF22 2CDS252001R0164 S202-C16 Automātslēdzis 2P  C16 ABB 26-O
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85 2CDS200936R0001 S2C-H11L Papildkontakts S2C-H11L Auxiliary Contact 1NO / 1NC, Left side mounting ABB 26-O

86 SF23 2CDS252001R0065 S202-B6 Automātslēdzis 2P  B6 ABB 27-B

87 2CDS200936R0001 S2C-H11L Papildkontakts S2C-H11L Auxiliary Contact 1NO / 1NC, Left side mounting ABB 27-B

88 SF24 2CDS252001R0065 S202-B6 Automātslēdzis 2P  B6 ABB 27-D

89 2CDS200936R0001 S2C-H11L Papildkontakts S2C-H11L Auxiliary Contact 1NO / 1NC, Left side mounting ABB 27-D

90 SF25 2CDS252001R0104 S202-C10 Automātslēdzis 2P  C10 ABB 27-F

91 2CDS200936R0001 S2C-H11L Papildkontakts S2C-H11L Auxiliary Contact 1NO / 1NC, Left side mounting ABB 27-F

92 SF26 2CDS252001R0104 S202-C10 Automātslēdzis 2P  C10 ABB 27-H

93 2CDS200936R0001 S2C-H11L Papildkontakts S2C-H11L Auxiliary Contact 1NO / 1NC, Left side mounting ABB 27-H

94 SF27 2CDS252001R0065 S202-B6 Automātslēdzis 2P  B6 ABB 27-J

95 2CDS200936R0001 S2C-H11L Papildkontakts S2C-H11L Auxiliary Contact 1NO / 1NC, Left side mounting ABB 27-J

96 FV1 DSH TT 2P 255 FM 941 115  Surge arrester for single-phase TT and TN-S systems (1+1 configuration); with RSC DEHN 17-B

97 FV2 BVT ALD 36 918 408 Surge arrester for protecting unearthed d.c. power supply systems. DEHN 18-E

98 FV3 BVT ALD 36 918 408 Surge arrester for protecting unearthed d.c. power supply systems. DEHN 22-I

99 FV4 BVT ALD 36 918 409 Surge arrester for protecting unearthed d.c. power supply systems. DEHN 24-C

100 UG1_INT 6EP3336-7SB00-3AX0 SITOP PSU6200 24V/20A Barošanas bloks Siemens 17-E

101 UG2_INT 6EP3336-7SB00-3AX0 SITOP PSU6200 24V/20A Barošanas bloks Siemens 17-L

102 UG3_INT 6EP4347-7RB00-0AX0 SITOP RED1200 Redundances modulis RED1200/Red.M./24/48/VDC/2X20A Siemens 17-I

103 UG4_INT 6EP4136-3AB00-0AY0 SITOP UPS1600 SITOP UPS1600/DC/24VDC/20A Siemens 18-L

104 UG5_INT 6EP19612BA51 SITOP PSE200U SELECTIVITY MODULE 3A NEC CLASS 2 Siemens 19-D

105 UG6_INT 6EP19612BA51 SITOP PSE200U SELECTIVITY MODULE 3A NEC CLASS 2 Siemens 20-D

106 UG7_EXT 6EP3334-7SB00-3AX0 SITOP PSU6200 24V/10A Barošanas bloks Siemens 21-E

107 UG8_EXT 6EP3334-7SB00-3AX0 SITOP PSU6200 24V/10A Barošanas bloks Siemens 21-L

108 UG9_EXT 6EP4346-7RB00-0AX0 SITOP RED1200 Redundances modulis Red.M./24/48VDC/2X10A Siemens 21-I

109 UG10_EXT 6EP3134-0TA00-0AY0 SITOP PSU3400 Stabilized power supply Input: 24 V DC (14…32 V) Output: 24 V DC/10 A Siemens 22-C

110 UG11_EXT 2466920000 PRO TOP1 960W 48V 20A Power supply, switch-mode power supply unit, 48V Weidmuller 23-E

111 UG12_EXT 2466920000 PRO TOP1 960W 48V 20A Power supply, switch-mode power supply unit, 48V Weidmuller 23-L

112 UG13_EXT 6EP4347-7RB00-0AX0 SITOP RED1200 Redundances modulis RED1200/Red.M./24/48/VDC/2X20A Siemens 23-I
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113 XS1 004285 LEXIC Servisa rozete 2P+PE 16A, DIN sliedei Legrand 24-L

114 FU_1 - FU_4, FU_BAT1, 
FU_BAT2 1SNA115657R2500  ENTRELEC SNA Fuse - Screw Clamp Terminal Blocks ENTRELEC 18

115 FU_5 - FU_6 1SNA115657R2500  ENTRELEC SNA Fuse - Screw Clamp Terminal Blocks ENTRELEC 22

116 FU_7 - FU_8 1SNA115657R2500  ENTRELEC SNA Fuse - Screw Clamp Terminal Blocks ENTRELEC 24

117 FU_9 - FU_16 1SNA115657R2500  ENTRELEC SNA Fuse - Screw Clamp Terminal Blocks ENTRELEC 28

118 FU_17 - FU_20 1SNA115657R2500  ENTRELEC SNA Fuse - Screw Clamp Terminal Blocks ENTRELEC 29

119 H2.1-1 Q14F1GZZRYG24E Sleek 14mm LED Indicator with tri-colour illumination (red, yellow, green), 24 VDC, IP67 Apem 110

120 H2.1-2 Q14F1GZZRYG24E Sleek 14mm LED Indicator with tri-colour illumination (red, yellow, green), 24 VDC, IP67 Apem 111

121 H2.1-3 Q14F1GZZRYG24E Sleek 14mm LED Indicator with tri-colour illumination (red, yellow, green), 24 VDC, IP67 Apem 112

122 H2.1-4 Q14F1GZZRYG24E Sleek 14mm LED Indicator with tri-colour illumination (red, yellow, green), 24 VDC, IP67 Apem 113

123 H2.2-1 Q14F1GZZRYG24E Sleek 14mm LED Indicator with tri-colour illumination (red, yellow, green), 24 VDC, IP67 Apem 105

124 H2.2-2 Q14F1GZZRYG24E Sleek 14mm LED Indicator with tri-colour illumination (red, yellow, green), 24 VDC, IP67 Apem 106

125 H2.2-3 Q14F1GZZRYG24E Sleek 14mm LED Indicator with tri-colour illumination (red, yellow, green), 24 VDC, IP67 Apem 107

126 Slot 1 6ES7512-1SM03-0AB0 ET 200SP PLC Siemens 31

127 Slot 2 6ES7131-6BH01-0BA0 ET 200SP  Digital input module, DI 16x 24V DC Standard Siemens 32

128 Slot 3 6ES7131-6BH01-0BA0 ET 200SP  Digital input module, DI 16x 24V DC Standard Siemens 37

129 Slot 4 6ES7131-6BH01-0BA0 ET 200SP  Digital input module, DI 16x 24V DC Standard Siemens 42

130 Slot 5 6ES7131-6BH01-0BA0 ET 200SP  Digital input module, DI 16x 24V DC Standard Siemens 49

131 Slot 6 6ES7131-6BH01-0BA0 ET 200SP  Digital input module, DI 16x 24V DC Standard Siemens 54

132 Slot 7 6ES7131-6BH01-0BA0 ET 200SP  Digital input module, DI 16x 24V DC Standard Siemens 63

133 Slot 8 6ES7131-6BH01-0BA0 ET 200SP  Digital input module, DI 16x 24V DC Standard Siemens 68

134 Slot 9 6ES7131-6BH01-0BA0 ET 200SP  Digital input module, DI 16x 24V DC Standard Siemens 73

135 Slot 10 6ES7131-6BH01-0BA0 ET 200SP  Digital input module, DI 16x 24V DC Standard Siemens 80

136 Slot 11 6ES7131-6BH01-0BA0 ET 200SP  Digital input module, DI 16x 24V DC Standard Siemens 87

137 Slot 12 6ES7131-6BH01-0BA0 ET 200SP  Digital input module, DI 16x 24V DC Standard Siemens 88

138 Slot 13 6ES7131-6BH01-0BA0 ET 200SP  Digital input module, DI 16x 24V DC Standard Siemens 89

139 Slot 14 6ES7131-6BH01-0BA0 ET 200SP  Digital input module, DI 16x 24V DC Standard Siemens 90

140 Slot 15 6ES7132-6BH00-0CA0 ET 200SP Digital output module, DQ 16x 24 V DC/0.5 A HF Siemens 96
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141 Slot 16 6ES7132-6BH00-0CA0 ET 200SP Digital output module, DQ 16x 24 V DC/0.5 A HF Siemens 99

142 Slot 17 6ES7132-6BH00-0CA0 ET 200SP Digital output module, DQ 16x 24 V DC/0.5 A HF Siemens 103

143 Slot 18 6ES7134-6JD00-2CA1 ET 200SP Analog input module, AI 4xRTD/TC HF Siemens 104

144 Slot 19 6ES7134-6GF00-0AA1 ET 200SP Analog input module, AI 8XI 2-/4-Wire Basic Siemens 106

145 Slot 20 6ES7137-6AA01-0BA0 ET 200SP CM PTP communication module for serial connection RS-422, RS-485 and RS-232 Siemens 107

146 Slot 21 6ES7131-6BH01-0BA0 ET 200SP  Digital input module, DI 16x 24V DC Standard Siemens 108

147 HMI Siemens 113

148 6GK5208-0BA00-2AC2 SCALANCE  XC208 manageable Layer 2 IE switch Siemens 114

149 KL1, KL4, KL5 38.51.7.024.0050 38 series EMR electromechanical relay, 1 CO, 6 A Finder 33

150 KL2, KL3 2759090000 SAFESERIES Relay module with positively driven contacts 2 NC and 4 NO contacts forcibily guided Weimuller 33

151 KL6, KL9, KL10 38.51.7.024.0050 38 series EMR electromechanical relay, 1 CO, 6 A Finder 34

152 KL7, KL8 2759090000 SAFESERIES Relay module with positively driven contacts 2 NC and 4 NO contacts forcibily guided Weimuller 34

153 KL17-KL23 38.51.7.024.0050 38 series EMR electromechanical relay, 1 CO, 6 A Finder 38

154 KL24, KL25 2759090000 SAFESERIES Relay module with positively driven contacts 2 NC and 4 NO contacts forcibily guided Weimuller 38

155 KL26, KL27 2759090000 SAFESERIES Relay module with positively driven contacts 2 NC and 4 NO contacts forcibily guided Weimuller 39

156 KL28-KL30 38.51.7.024.0050 38 series EMR electromechanical relay, 1 CO, 6 A Finder 39

157 KL33, KL36, KL37 38.51.7.024.0050 38 series EMR electromechanical relay, 1 CO, 6 A Finder 43

158 KL34, KL35 2759090000 SAFESERIES Relay module with positively driven contacts 2 NC and 4 NO contacts forcibily guided Weimuller 43

159 KL38, KL41, KL42 38.51.7.024.0050 38 series EMR electromechanical relay, 1 CO, 6 A Finder 44

160 KL39, KL40 2759090000 SAFESERIES Relay module with positively driven contacts 2 NC and 4 NO contacts forcibily guided Weimuller 44

161 KL43, KL46, KL47 38.51.7.024.0050 38 series EMR electromechanical relay, 1 CO, 6 A Finder 45

162 KL44, KL45 2759090000 SAFESERIES Relay module with positively driven contacts 2 NC and 4 NO contacts forcibily guided Weimuller 45

163 KL49-KL55 38.51.7.024.0050 38 series EMR electromechanical relay, 1 CO, 6 A Finder 50

164 KL56, KL57 2759090000 SAFESERIES Relay module with positively driven contacts 2 NC and 4 NO contacts forcibily guided Weimuller 50

165 KL58, KL59 2759090000 SAFESERIES Relay module with positively driven contacts 2 NC and 4 NO contacts forcibily guided Weimuller 51

166 KL60-KL62 38.51.7.024.0050 38 series EMR electromechanical relay, 1 CO, 6 A Finder 51

167 KL65-KL68 38.51.7.024.0050 38 series EMR electromechanical relay, 1 CO, 6 A Finder 55

168 KL69-KL75 38.51.7.024.0050 38 series EMR electromechanical relay, 1 CO, 6 A Finder 56



A B C D E F G H I J K L M N O P

ModificationRevision
00 For approval 10.02.26

Date Name

Date
Drawn
Sert. Nr.

Drawing name Drawing number

Project number

Project name Installation

Location

Sheet

of
331

7. autobusu parks Vestienas iela 35, Rīga
Telemetrijas sistēmas uzbūve 
elektroautobusu uzlādes stacijai TA1 2025RSES7APTA1

RĪGAS
SATIKSME

Checked

RS2026ES7APTA1_1_A00.DWGKomponentu saraksts TMSS

Rīga

317

Poz. Komponente Ražotāja Nr. Tips Apraksts Ražotājs
Poz. 

shēmā 
/ lapa

169 KL117-KL121 38.51.7.024.0050 38 series EMR electromechanical relay, 1 CO, 6 A Finder 75

170 KL112-KL128 38.51.7.024.0050 38 series EMR electromechanical relay, 1 CO, 6 A Finder 76

171 KL129-KL134 38.51.7.024.0050 38 series EMR electromechanical relay, 1 CO, 6 A Finder 81

172 KL135-KL140 34.81.7.024.9024 34 series Modular interface relay Finder 82

173 KV1-KV8 34.81.7.024.9024 34 series Modular interface relay Finder 28

174 KV9-KV12 34.81.7.024.9024 34 series Modular interface relay Finder 29

175 KL201-KL206 7S.14.9.024.4220 7S series Modular relays with forcibly guided contacts 6-10A Finder 96

176 KL207-KL214 7S.14.9.024.4220 7S series Modular relays with forcibly guided contacts 6-10A Finder 96

177 KL217-KL220 7S.14.9.024.4220 7S series Modular relays with forcibly guided contacts 6-10A Finder 99

178 KL221-KL226 7S.14.9.024.4220 7S series Modular relays with forcibly guided contacts 6-10A Finder 99

179 KL227-KL229 7S.14.9.024.4220 7S series Modular relays with forcibly guided contacts 6-10A Finder 99

180 SKR1-SKR4 DPB51CM44 3-phase voltage monitoring 3-phase monitoring relay for phase loss, sequence, over and undervoltage, nominal range 208-480 V AC Carlo Gavazzi 64

181 SKR5-SKR8 DPB51CM44 3-phase voltage monitoring 3-phase monitoring relay for phase loss, sequence, over and undervoltage, nominal range 208-480 V AC Carlo Gavazzi 65

182 SKR9-SKR12 DPB51CM44 3-phase voltage monitoring 3-phase monitoring relay for phase loss, sequence, over and undervoltage, nominal range 208-480 V AC Carlo Gavazzi 69

183 SKR13-SKR16 DPB51CM44 3-phase voltage monitoring 3-phase monitoring relay for phase loss, sequence, over and undervoltage, nominal range 208-480 V AC Carlo Gavazzi 70

184 SKR17-SKR18 DPB51CM44 3-phase voltage monitoring 3-phase monitoring relay for phase loss, sequence, over and undervoltage, nominal range 208-480 V AC Carlo Gavazzi 74

185 SKR19-SKR22 DPB51CM44 3-phase voltage monitoring 3-phase monitoring relay for phase loss, sequence, over and undervoltage, nominal range 208-480 V AC Carlo Gavazzi 109

186 SKR23-SKR26 DPB51CM44 3-phase voltage monitoring 3-phase monitoring relay for phase loss, sequence, over and undervoltage, nominal range 208-480 V AC Carlo Gavazzi 110

187 S 1SCA115372R1001 OTM2000E3M230C OTM2000E3M230C MOTORIZED SWITCH ABB 78

188 S1 1SCA120095R100 OTM63F3CMA230V OTM63F3CMA230V MOTORIZED C/O SWITCH ABB 79

189 S1 1SCA120095R100 OTM63F3CMA230V OTM63F3CMA230V MOTORIZED C/O SWITCH ABB 79

190 T1.2-1, T1.2-2  2TLA010050R0000 Sentry  safety relay SSR10 ABB 120

191 T1.2-3, T1.2-4  2TLA010050R0000 Sentry  safety relay SSR10 ABB 121

192 T1.2-5, T1.2-6  2TLA010050R0000 Sentry  safety relay SSR10 ABB 122

193 T1.1-1, T1.1-2  2TLA010050R0000 Sentry  safety relay SSR10 ABB 115

194 T1.1-3, T1.1-4  2TLA010050R0000 Sentry  safety relay SSR10 ABB 116

195 XC700 4055143314169 249-117 Gala stiprinajums Wago 24

196 XC700 (10) 4017332999304 2002-1404 Spaile 0,25 мм² - 4 мм², 24A zila Wago 24
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197 XC700 4055143234238 2002-1491 Spailes vaks Wago 24

198 XC700 (2) 4055143690386 2002-410 Jumper; 10-way; insulated; light gray Wago 24

199 XC702 (2) 4055143314169 249-117 Gala stiprinajums Wago 24

200 XC702 (10) 4017332999281 2002-1401 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 24

201 XC702 4055143234238 2002-1491 Spailes vaks Wago 24

202 XC702 (2) 4055143690386 2002-410 Jumper; 10-way; insulated; light gray Wago 24

203 XC800 4055143314169 249-117 Gala stiprinajums Wago 18

204 XC800 (25) 4017332999304 2002-1404 Spaile 0,25 мм² - 4 мм², 24A zila Wago 18

205 XC800 4055143234238 2002-1491 Spailes vaks Wago 18

206 XC800 (2) 4055143687393 2002-405 Jumper; 5-way; insulated; light gray Wago 18

207 XC800 (4) 4055143690386 2002-410 Jumper; 10-way; insulated; light gray Wago 18

208 XC802 (2) 4055143314169 249-117 Gala stiprinajums Wago 18

209 XC802 (60) 4044918081559 2002-1403 Spaile 0,25 мм² - 4 мм², 24A sarkana Wago 18

210 XC802 4055143234238 2002-1491 Spailes vaks Wago 18

211 XC802 (2) 4055143687393 2002-405 Jumper; 5-way; insulated; light gray Wago 18

212 XC802 (11) 4055143690386 2002-410 Jumper; 10-way; insulated; light gray Wago 18

213 XC804 4055143314169 249-117 Gala stiprinajums Wago 19

214 XC804 (3) 4044918081559 2002-1403 Spaile 0,25 мм² - 4 мм², 24A sarkana Wago 19

215 XC804 4055143234238 2002-1491 Spailes vaks Wago 19

216 XC804 (2) 4055143687331 2002-403 Jumper; 2-way; insulated; light gray Wago 19

217 XC806 4055143314169 249-117 Gala stiprinajums Wago 19

218 XC806 (10) 4044918081559 2002-1403 Spaile 0,25 мм² - 4 мм², 24A sarkana Wago 19

219 XC806 4055143234238 2002-1491 Spailes vaks Wago 19

220 XC806 (2) 4055143690386 2002-410 Jumper; 10-way; insulated; light gray Wago 19

221 XC808 4055143314169 249-117 Gala stiprinajums Wago 19

222 XC808 (3) 4044918081559 2002-1403 Spaile 0,25 мм² - 4 мм², 24A sarkana Wago 19

223 XC808 4055143234238 2002-1491 Spailes vaks Wago 19

224 XC808 (2) 4055143687331 2002-403 Jumper; 2-way; insulated; light gray Wago 19
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225 XC810 4055143314169 249-117 Gala stiprinajums Wago 19

226 XC810 (3) 4044918081559 2002-1403 Spaile 0,25 мм² - 4 мм², 24A sarkana Wago 19

227 XC810 4055143234238 2002-1491 Spailes vaks Wago 19

228 XC810 (2) 4055143687331 2002-403 Jumper; 2-way; insulated; light gray Wago 19

229 XC812 4055143314169 249-117 Gala stiprinajums Wago 20

230 XC812 (3) 4044918081559 2002-1403 Spaile 0,25 мм² - 4 мм², 24A sarkana Wago 20

231 XC812 4055143234238 2002-1491 Spailes vaks Wago 20

232 XC812 (2) 4055143687331 2002-403 Jumper; 2-way; insulated; light gray Wago 20

233 XC814 4055143314169 249-117 Gala stiprinajums Wago 20

234 XC814 (10) 4044918081559 2002-1403 Spaile 0,25 мм² - 4 мм², 24A sarkana Wago 20

235 XC814 4055143234238 2002-1491 Spailes vaks Wago 20

236 XC814 (2) 4055143690386 2002-410 Jumper; 10-way; insulated; light gray Wago 20

237 XC816 4055143314169 249-117 Gala stiprinajums Wago 20

238 XC816 (3) 4044918081559 2002-1403 Spaile 0,25 мм² - 4 мм², 24A sarkana Wago 20

239 XC816 4055143234238 2002-1491 Spailes vaks Wago 20

240 XC816 (2) 4055143687331 2002-403 Jumper; 2-way; insulated; light gray Wago 20

241 XC818 (2) 4055143314169 249-117 Gala stiprinajums Wago 20

242 XC818 (3) 4044918081559 2002-1403 Spaile 0,25 мм² - 4 мм², 24A sarkana Wago 20

243 XC818 4055143234238 2002-1491 Spailes vaks Wago 20

244 XC818 (2) 4055143687331 2002-403 Jumper; 2-way; insulated; light gray Wago 20

245 XC900 4055143314169 249-117 Gala stiprinajums Wago 22

246 XC900 (35) 4017332999304 2002-1404 Spaile 0,25 мм² - 4 мм², 24A zila Wago 22

247 XC900 4055143234238 2002-1491 Spailes vaks Wago 22

248 XC900 (2) 4055143687393 2002-405 Jumper; 5-way; insulated; light gray Wago 22

249 XC900 (6) 4055143690386 2002-410 Jumper; 10-way; insulated; light gray Wago 22

250 XC902 (2) 4055143314169 249-117 Gala stiprinajums Wago 18

251 XC902 (10) 4017332999298 2002-1402 Spaile 0,25 мм² - 4 мм², 24A sarkana Wago 18

252 XC902 4055143234238 2002-1491 Spailes vaks Wago 18
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253 XC902 (2) 4055143690386 2002-410 Jumper; 10-way; insulated; light gray Wago 18

254 XT1 (2) 4055143314169 249-117 Gala stiprinajums Wago 16-D

255 XT1 4017332071406 2004-1301 Spaile 0,5 мм² - 6 мм², 32A pelēka Wago 16-D

256 XT1 4017332071550  2004-1304 Spaile 0,5 мм² - 6 мм², 32A zīla Wago 16-D

257 XT1 4017332071550  2004-1307 Spaile 0,5 мм² - 6 мм², 32A dz./zaļa Wago 16-D

258 XT1 (3) 4044918161787 2004-1391 Spailes vaks Wago 16-D

259 XT2 4055143314169 249-117 Gala stiprinajums Wago 25-C

260 XT2 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 25-C

261 XT2 4017332999243 2002-1304 Spaile 0,25 мм² - 4 мм², 24A zila Wago 25-C

262 XT2 4055143234214 2002-1391 Spailes vaks Wago 25-C

263 XT3 4055143314169 249-117 Gala stiprinajums Wago 25-E

264 XT3 (2) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 25-E

265 XT3 (2) 4055143687171 2002-402 Jumper; 2-way; insulated; light gray Wago 25-E

266 XT3 4017332999243 2002-1304 Spaile 0,25 мм² - 4 мм², 24A zila Wago 25-E

267 XT3 4055143234214 2002-1391 Spailes vaks Wago 25-E

268 XT4 4055143314169 249-117 Gala stiprinajums Wago 25-G

269 XT4 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 25-G

270 XT4 4017332999243 2002-1304 Spaile 0,25 мм² - 4 мм², 24A zila Wago 25-G

271 XT4 4055143234214 2002-1391 Spailes vaks Wago 25-G

272 XT5 4055143314169 249-117 Gala stiprinajums Wago 25-I

273 XT5 (2) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 25-I

274 XT5 (2) 4055143687171 2002-402 Jumper; 2-way; insulated; light gray Wago 25-I

275 XT5 4017332999243 2002-1304 Spaile 0,25 мм² - 4 мм², 24A zila Wago 25-I

276 XT5 4055143234214 2002-1391 Spailes vaks Wago 25-I

277 XT6 4055143314169 249-117 Gala stiprinajums Wago 25-K

278 XT6 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 25-K

279 XT6 4017332999243 2002-1304 Spaile 0,25 мм² - 4 мм², 24A zila Wago 25-K

280 XT6 4055143234214 2002-1391 Spailes vaks Wago 25-K



A B C D E F G H I J K L M N O P

ModificationRevision
00 For approval 10.02.26

Date Name

Date
Drawn
Sert. Nr.

Drawing name Drawing number

Project number

Project name Installation

Location

Sheet

of
331

7. autobusu parks Vestienas iela 35, Rīga
Telemetrijas sistēmas uzbūve 
elektroautobusu uzlādes stacijai TA1 2025RSES7APTA1

RĪGAS
SATIKSME

Checked

RS2026ES7APTA1_1_A00.DWGKomponentu saraksts TMSS

Rīga

321

Poz. Komponente Ražotāja Nr. Tips Apraksts Ražotājs
Poz. 

shēmā 
/ lapa

281 XT7 4055143314169 249-117 Gala stiprinajums Wago 25-L

282 XT7 (2) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 25-L

283 XT7 (2) 4055143687171 2002-402 Jumper; 2-way; insulated; light gray Wago 25-L

284 XT7 4017332999243 2002-1304 Spaile 0,25 мм² - 4 мм², 24A zila Wago 25-L

285 XT7 4055143234214 2002-1391 Spailes vaks Wago 25-L

286 XT8 4055143314169 249-117 Gala stiprinajums Wago 26-B

287 XT8 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 26-B

288 XT8 4017332999243 2002-1304 Spaile 0,25 мм² - 4 мм², 24A zila Wago 26-B

289 XT8 4055143234214 2002-1391 Spailes vaks Wago 26-B

290 XT9 4055143314169 249-117 Gala stiprinajums Wago 26-D

291 XT9 (2) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 26-D

292 XT9 (2) 4055143687171 2002-402 Jumper; 2-way; insulated; light gray Wago 26-D

293 XT9 4017332999243 2002-1304 Spaile 0,25 мм² - 4 мм², 24A zila Wago 26-D

294 XT9 4055143234214 2002-1391 Spailes vaks Wago 26-D

295 XT10 4055143314169 249-117 Gala stiprinajums Wago 26-F

296 XT10 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 26-F

297 XT10 4017332999243 2002-1304 Spaile 0,25 мм² - 4 мм², 24A zila Wago 26-F

298 XT10 4055143234214 2002-1391 Spailes vaks Wago 26-F

299 XT11 4055143314169 249-117 Gala stiprinajums Wago 26-H

300 XT11 (2) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 26-H

301 XT11 (2) 4055143687171 2002-402 Jumper; 2-way; insulated; light gray Wago 26-H

302 XT11 4017332999243 2002-1304 Spaile 0,25 мм² - 4 мм², 24A zila Wago 26-H

303 XT11 4055143234214 2002-1391 Spailes vaks Wago 26-H

304 XT12 4055143314169 249-117 Gala stiprinajums Wago 26-I

305 XT12 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 26-I

306 XT12 4017332999243 2002-1304 Spaile 0,25 мм² - 4 мм², 24A zila Wago 26-I

307 XT12 4055143234214 2002-1391 Spailes vaks Wago 26-I

308 XT13 4055143314169 249-117 Gala stiprinajums Wago 26-K
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309 XT13 (2) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 26-K

310 XT13 (2) 4055143687171 2002-402 Jumper; 2-way; insulated; light gray Wago 26-K

311 XT13 4017332999243 2002-1304 Spaile 0,25 мм² - 4 мм², 24A zila Wago 26-K

312 XT13 4055143234214 2002-1391 Spailes vaks Wago 26-K

313 XT14 4055143314169 249-117 Gala stiprinajums Wago 26-M

314 XT14 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 26-M

315 XT14 4017332999243 2002-1304 Spaile 0,25 мм² - 4 мм², 24A zila Wago 26-M

316 XT14 4055143234214 2002-1391 Spailes vaks Wago 26-M

317 XT15 4055143314169 249-117 Gala stiprinajums Wago 26-O

318 XT15 (2) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 26-O

319 XT15 (2) 4055143687171 2002-402 Jumper; 2-way; insulated; light gray Wago 26-O

320 XT15 4017332999243 2002-1304 Spaile 0,25 мм² - 4 мм², 24A zila Wago 26-O

321 XT15 4055143234214 2002-1391 Spailes vaks Wago 26-O

322 XT16 4055143314169 249-117 Gala stiprinajums Wago 27-B

323 XT16 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 27-B

324 XT16 4017332999243 2002-1304 Spaile 0,25 мм² - 4 мм², 24A zila Wago 27-B

325 XT16 4055143234214 2002-1391 Spailes vaks Wago 27-B

326 XT17 4055143314169 249-117 Gala stiprinajums Wago 27-D

327 XT17 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 27-D

328 XT17 4017332999243 2002-1304 Spaile 0,25 мм² - 4 мм², 24A zila Wago 27-D

329 XT17 4055143234214 2002-1391 Spailes vaks Wago 27-D

330 XT18 4055143314169 249-117 Gala stiprinajums Wago 27-F

331 XT18 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 27-F

332 XT18 4017332999243 2002-1304 Spaile 0,25 мм² - 4 мм², 24A zila Wago 27-F

333 XT18 4055143234214 2002-1391 Spailes vaks Wago 27-F

334 XT19 4055143314169 249-117 Gala stiprinajums Wago 27-G

335 XT19 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 27-G

336 XT19 4017332999243 2002-1304 Spaile 0,25 мм² - 4 мм², 24A zila Wago 27-G
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337 XT19 4055143234214 2002-1391 Spailes vaks Wago 27-G

338 XT20 4055143314169 249-117 Gala stiprinajums Wago 33

339 XT20 (8) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 33

340 XT20 4055143234214 2002-1391 Spailes vaks Wago 33

341 XT21 4055143314169 249-117 Gala stiprinajums Wago 34

342 XT21 (8) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 34

343 XT21 4055143234214 2002-1391 Spailes vaks Wago 34

344 XT22 (2) 4055143314169 249-117 Gala stiprinajums Wago 38

345 XT22 (31) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 38

346 XT22 4055143234214 2002-1391 Spailes vaks Wago 38

347 XT27 4055143314169 249-117 Gala stiprinajums Wago 43

348 XT27 (8) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 43

349 XT27 4055143234214 2002-1391 Spailes vaks Wago 43

350 XT29 4055143314169 249-117 Gala stiprinajums Wago 44

351 XT29 (8) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 44

352 XT29 4055143234214 2002-1391 Spailes vaks Wago 44

353 XT31 4055143314169 249-117 Gala stiprinajums Wago 45

354 XT31 (8) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 45

355 XT31 4055143234214 2002-1391 Spailes vaks Wago 45

356 XT40 (2) 4055143314169 249-117 Gala stiprinajums Wago 50

357 XT40 (31) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 50

358 XT40 4055143234214 2002-1391 Spailes vaks Wago 50

359 XT47 4055143314169 249-117 Gala stiprinajums Wago 55

360 XT47 (4) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 55

361 XT47 4055143234214 2002-1391 Spailes vaks Wago 55

362 XT49 4055143314169 249-117 Gala stiprinajums Wago 55

363 XT49 (4) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 55

364 XT49 4055143234214 2002-1391 Spailes vaks Wago 55
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365 XT51 4055143314169 249-117 Gala stiprinajums Wago 56

366 XT51 (8) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 56

367 XT51 4055143234214 2002-1391 Spailes vaks Wago 56

368 XT53 4055143314169 249-117 Gala stiprinajums Wago 56

369 XT53 (4) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 56

370 XT53 4055143234214 2002-1391 Spailes vaks Wago 56

371 XT55 4055143314169 249-117 Gala stiprinajums Wago 64

372 XT55 (4) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 64

373 XT55 4055143234214 2002-1391 Spailes vaks Wago 64

374 XT57 4055143314169 249-117 Gala stiprinajums Wago 64

375 XT57 (4) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 64

376 XT57 4055143234214 2002-1391 Spailes vaks Wago 64

377 XT59 4055143314169 249-117 Gala stiprinajums Wago 64

378 XT59 (4) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 64

379 XT59 4055143234214 2002-1391 Spailes vaks Wago 64

380 XT61 4055143314169 249-117 Gala stiprinajums Wago 64

381 XT61 (4) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 64

382 XT61 4055143234214 2002-1391 Spailes vaks Wago 64

383 XT63 4055143314169 249-117 Gala stiprinajums Wago 65

384 XT63 (4) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 65

385 XT63 4055143234214 2002-1391 Spailes vaks Wago 65

386 XT65 4055143314169 249-117 Gala stiprinajums Wago 65

387 XT65 (4) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 65

388 XT65 4055143234214 2002-1391 Spailes vaks Wago 65

389 XT67 4055143314169 249-117 Gala stiprinajums Wago 65

390 XT67 (4) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 65

391 XT67 4055143234214 2002-1391 Spailes vaks Wago 65

392 XT69 4055143314169 249-117 Gala stiprinajums Wago 65



A B C D E F G H I J K L M N O P

ModificationRevision
00 For approval 10.02.26

Date Name

Date
Drawn
Sert. Nr.

Drawing name Drawing number

Project number

Project name Installation

Location

Sheet

of
331

7. autobusu parks Vestienas iela 35, Rīga
Telemetrijas sistēmas uzbūve 
elektroautobusu uzlādes stacijai TA1 2025RSES7APTA1

RĪGAS
SATIKSME

Checked

RS2026ES7APTA1_1_A00.DWGKomponentu saraksts TMSS

Rīga

325

Poz. Komponente Ražotāja Nr. Tips Apraksts Ražotājs
Poz. 

shēmā 
/ lapa

393 XT69 (4) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 65

394 XT69 4055143234214 2002-1391 Spailes vaks Wago 65

395 XT71 4055143314169 249-117 Gala stiprinajums Wago 69

396 XT71 (4) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 69

397 XT71 4055143234214 2002-1391 Spailes vaks Wago 69

398 XT73 4055143314169 249-117 Gala stiprinajums Wago 69

399 XT73 (4) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 69

400 XT73 4055143234214 2002-1391 Spailes vaks Wago 69

401 XT75 4055143314169 249-117 Gala stiprinajums Wago 69

402 XT75 (4) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 69

403 XT75 4055143234214 2002-1391 Spailes vaks Wago 69

404 XT77 4055143314169 249-117 Gala stiprinajums Wago 69

405 XT77 (4) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 69

406 XT77 4055143234214 2002-1391 Spailes vaks Wago 69

407 XT79 4055143314169 249-117 Gala stiprinajums Wago 70

408 XT79 (4) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 70

409 XT79 4055143234214 2002-1391 Spailes vaks Wago 70

410 XT81 4055143314169 249-117 Gala stiprinajums Wago 70

411 XT81 (4) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 70

412 XT81 4055143234214 2002-1391 Spailes vaks Wago 70

413 XT83 4055143314169 249-117 Gala stiprinajums Wago 70

414 XT83 (4) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 70

415 XT83 4055143234214 2002-1391 Spailes vaks Wago 70

416 XT85 4055143314169 249-117 Gala stiprinajums Wago 70

417 XT85 (4) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 70

418 XT85 4055143234214 2002-1391 Spailes vaks Wago 70

419 XT87 4055143314169 249-117 Gala stiprinajums Wago 74

420 XT87 (4) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 74
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421 XT87 4055143234214 2002-1391 Spailes vaks Wago 74

422 XT89 4055143314169 249-117 Gala stiprinajums Wago 74

423 XT89 (4) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 74

424 XT89 4055143234214 2002-1391 Spailes vaks Wago 74

425 XT91 4055143314169 249-117 Gala stiprinajums Wago 75

426 XT91 (4) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 75

427 XT91 4055143234214 2002-1391 Spailes vaks Wago 75

428 XT93 4055143314169 249-117 Gala stiprinajums Wago 75

429 XT93 (5) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 75

430 XT93 4055143234214 2002-1391 Spailes vaks Wago 75

431 XT95 4055143314169 249-117 Gala stiprinajums Wago 76

432 XT95 (4) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 76

433 XT95 4055143234214 2002-1391 Spailes vaks Wago 76

434 XT97 4055143314169 249-117 Gala stiprinajums Wago 76

435 XT97 (4) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 76

436 XT97 4055143234214 2002-1391 Spailes vaks Wago 76

437 XT99 4055143314169 249-117 Gala stiprinajums Wago 76

438 XT99 (4) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 76

439 XT99 4055143234214 2002-1391 Spailes vaks Wago 76

440 XT101 (2) 4055143314169 249-117 Gala stiprinajums Wago 81

441 XT101 (2) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 81

442 XT101 4055143234214 2002-1391 Spailes vaks Wago 81

443 XT103 4055143314169 249-117 Gala stiprinajums Wago 81

444 XT103 (2) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 81

445 XT103 4055143234214 2002-1391 Spailes vaks Wago 81

446 XT105 4055143314169 249-117 Gala stiprinajums Wago 81

447 XT105 (2) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 81

448 XT105 4055143234214 2002-1391 Spailes vaks Wago 81
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449 XT107 4055143314169 249-117 Gala stiprinajums Wago 81

450 XT107 (2) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 81

451 XT107 4055143234214 2002-1391 Spailes vaks Wago 81

452 XT109 4055143314169 249-117 Gala stiprinajums Wago 81

453 XT109 (2) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 81

454 XT109 4055143234214 2002-1391 Spailes vaks Wago 81

455 XT111 4055143314169 249-117 Gala stiprinajums Wago 81

456 XT111 (2) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 81

457 XT111 4055143234214 2002-1391 Spailes vaks Wago 81

458 XT113 4055143314169 249-117 Gala stiprinajums Wago 82

459 XT113 (3) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 82

460 XT113 4055143234214 2002-1391 Spailes vaks Wago 82

461 XT115 4055143314169 249-117 Gala stiprinajums Wago 82

462 XT115 (2) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 82

463 XT115 4055143234214 2002-1391 Spailes vaks Wago 82

464 XT117 4055143314169 249-117 Gala stiprinajums Wago 82

465 XT117 (3) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 82

466 XT117 4055143234214 2002-1391 Spailes vaks Wago 82

467 XT119 4055143314169 249-117 Gala stiprinajums Wago 82

468 XT119 (2) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 82

469 XT119 4055143234214 2002-1391 Spailes vaks Wago 82

470 XT120 4055143314169 249-117 Gala stiprinajums Wago 97

471 XT120 (2) 4017332999281 2002-1401 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 97

472 XT120 4055143234238 2002-1491 Spailes vaks Wago 97

473 XT121 4055143314169 249-117 Gala stiprinajums Wago 97

474 XT121 (2) 4017332999281 2002-1401 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 97

475 XT121 4055143234238 2002-1491 Spailes vaks Wago 97

476 XT122 4055143314169 249-117 Gala stiprinajums Wago 97
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477 XT122 (2) 4017332999281 2002-1401 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 97

478 XT122 4055143234238 2002-1491 Spailes vaks Wago 97

479 XT123 4055143314169 249-117 Gala stiprinajums Wago 98

480 XT123 (2) 4017332999281 2002-1401 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 98

481 XT123 4055143234238 2002-1491 Spailes vaks Wago 98

482 XT124 4055143314169 249-117 Gala stiprinajums Wago 98

483 XT124 (2) 4017332999281 2002-1401 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 98

484 XT124 4055143234238 2002-1491 Spailes vaks Wago 98

485 XT125 4055143314169 249-117 Gala stiprinajums Wago 98

486 XT125 (2) 4017332999281 2002-1401 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 98

487 XT125 4055143234238 2002-1491 Spailes vaks Wago 98

488 XT126 4055143314169 249-117 Gala stiprinajums Wago 98

489 XT126 (2) 4017332999281 2002-1401 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 98

490 XT126 4055143234238 2002-1491 Spailes vaks Wago 98

491 XT127 4055143314169 249-117 Gala stiprinajums Wago 100

492 XT127 (2) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 100

493 XT127 4055143234214 2002-1391 Spailes vaks Wago 100

494 XT128 4055143314169 249-117 Gala stiprinajums Wago 100

495 XT128 (2) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 100

496 XT128 4055143234214 2002-1391 Spailes vaks Wago 100

497 XT129 4055143314169 249-117 Gala stiprinajums Wago 100

498 XT129 (4) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 100

499 XT129 4055143234214 2002-1391 Spailes vaks Wago 100

500 XT131 4055143314169 249-117 Gala stiprinajums Wago 101

501 XT131 (3) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 101

502 XT131 4055143234214 2002-1391 Spailes vaks Wago 101

503 XT133 4055143314169 249-117 Gala stiprinajums Wago 101

504 XT133 (3) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 101
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505 XT133 4055143234214 2002-1391 Spailes vaks Wago 101

506 XT135 4055143314169 249-117 Gala stiprinajums Wago 101

507 XT135 (3) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 101

508 XT135 4055143234214 2002-1391 Spailes vaks Wago 101

509 XT137 4055143314169 249-117 Gala stiprinajums Wago 56

510 XT137 (2) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 56

511 XT137 4055143234214 2002-1391 Spailes vaks Wago 56

512 XT139 4055143314169 249-117 Gala stiprinajums Wago 102

513 XT139 (4) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 102

514 XT139 4055143234214 2002-1391 Spailes vaks Wago 102

515 XT141 4055143314169 249-117 Gala stiprinajums Wago 104

516 XT141 (3) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 104

517 XT141 4055143234214 2002-1391 Spailes vaks Wago 104

518 XT142 4055143314169 249-117 Gala stiprinajums Wago 104

519 XT142 (3) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 104

520 XT142 4055143234214 2002-1391 Spailes vaks Wago 104

521 XT143 4055143314169 249-117 Gala stiprinajums Wago 104

522 XT143 (3) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 104

523 XT143 4055143234214 2002-1391 Spailes vaks Wago 104

524 XT144 (2) 4055143314169 249-117 Gala stiprinajums Wago 104

525 XT144 (3) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 104

526 XT144 4055143234214 2002-1391 Spailes vaks Wago 104

527 XT145 4055143314169 249-117 Gala stiprinajums Wago 91

528 XT145 (12) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 91

529 XT145 4055143234214 2002-1391 Spailes vaks Wago 91

530 XT146 (2) 4055143314169 249-117 Gala stiprinajums Wago 92

531 XT146 (16) 4017332999229 2002-1301 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 92

532 XT146 4055143234214 2002-1391 Spailes vaks Wago 92
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533 XT147 (2) 4055143314169 249-117 Gala stiprinajums Wago 109

534 XT147 (16) 4044918753517 2002-2201 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 109

535 XT147  4044918691161 2002-2291 Spailes vaks Wago 109

536 XC51 4055143314169 249-117 Gala stiprinajums Wago 28

537 XC51 (7) 4017332999281 2002-1402 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 28

538 XC51 (2) 4055143687850 2002-407 Jumper; 7-way; insulated; light gray Wago 28

539 XC51 4055143234238 2002-1491 Spailes vaks Wago 28

540 XC52 4055143314169 249-117 Gala stiprinajums Wago 28

541 XC51 (2) 4017332999281 2002-1402 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 28

542 XC52 (2) 4055143687171 2002-402 Jumper; 2-way; insulated; light gray Wago 28

543 XC52 4055143234238 2002-1491 Spailes vaks Wago 28

544 XC53 4055143314169 249-117 Gala stiprinajums Wago 28

545 XC53 (7) 4017332999281 2002-1402 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 28

546 XC53 (2) 4055143687850 2002-407 Jumper; 7-way; insulated; light gray Wago 28

547 XC53 4055143234238 2002-1491 Spailes vaks Wago 28

548 XC54 4055143314169 249-117 Gala stiprinajums Wago 28

549 XC54 (2) 4017332999281 2002-1402 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 28

550 XC54 (2) 4055143687171 2002-402 Jumper; 2-way; insulated; light gray Wago 28

551 XC54 4055143234238 2002-1491 Spailes vaks Wago 28

552 XC55 4055143314169 249-117 Gala stiprinajums Wago 28

553 XC55 (2) 4017332999281 2002-1402 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 28

554 XC55 (2) 4055143687171 2002-402 Jumper; 2-way; insulated; light gray Wago 28

555 XC55 4055143234238 2002-1491 Spailes vaks Wago 28

556 XC56 4055143314169 249-117 Gala stiprinajums Wago 28

557 XC56 (2) 4017332999281 2002-1402 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 28

558 XC56 (2) 4055143687171 2002-402 Jumper; 2-way; insulated; light gray Wago 28

559 XC56 4055143234238 2002-1491 Spailes vaks Wago 28

560 XC57 4055143314169 249-117 Gala stiprinajums Wago 28
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561 XC57 (3) 4017332999281 2002-1402 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 28

562 XC57 (2) 4055143687331 2002-403 Jumper; 3 way; insulated; light gray Wago 28

563 XC57 4055143234238 2002-1491 Spailes vaks Wago 28

564 XC58 4055143314169 249-117 Gala stiprinajums Wago 28

565 XC58 (7) 4017332999281 2002-1402 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 28

566 XC58 (2) 4055143687850 2002-407 Jumper; 7-way; insulated; light gray Wago 28

567 XC58 4055143234238 2002-1491 Spailes vaks Wago 28

568 XC59 4055143314169 249-117 Gala stiprinajums Wago 29

569 XC59 (5) 4017332999281 2002-1402 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 29

570 XC59 (2) 4055143687393 2002-405 Jumper; 5 way; insulated; light gray Wago 29

571 XC59 4055143234238 2002-1491 Spailes vaks Wago 29

572 XC60 4055143314169 249-117 Gala stiprinajums Wago 29

573 XC60 (5) 4017332999281 2002-1402 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 29

574 XC60 (2) 4055143687393 2002-405 Jumper; 5 way; insulated; light gray Wago 29

575 XC60 4055143234238 2002-1491 Spailes vaks Wago 29

576 XC61 4055143314169 249-117 Gala stiprinajums Wago 29

577 XC61 (3) 4017332999281 2002-1402 Spaile 0,25 мм² - 4 мм², 24A pelēka Wago 29

578 XC61 (2) 4055143687331 2002-403 Jumper; 3 way; insulated; light gray Wago 29

579 XC61 4055143234238 2002-1491 Spailes vaks Wago 29

580 PW EM27172DMV53X2SX EM27172DMV53X2SX Multi-load Energy analyzer, 160 to 240 V L-N, 277 to 415 V L-L, RS485 Modbus RTU Carlo Gavazzi 16

581 PW TCD1M10080CMX TCD1M10080CMX

Dual three-phase energy meter with built-in configuration key-pad and LCD
data displaying capable to measure the consumed energy (and other electrical
parameters) by up two three-phase loads or by up to six single-phase loads,
dual RS485 serial communication port 

Carlo Gavazzi 16

582 VENT 3239700 3239700 Blue e+ filter fan 110/125 m³/h, 230 V, RAL 7035 RITTAL 251

583 VENT 3239300 3239300 Blue e+ outlet filter, RAL 7035 RITTAL 251

584 XS1 9523-6 9523-6 CEE- uz sienas montējama kontaktdakša 32A 3p 6h IP44 PCE 16

585 XS2 123-6 123-6 CEE- uz sienas montējama kontaktdakša 32A 3p 6h IP44 PCE 16
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